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Proposal 
Headings 

Proposal 
Sections 

Proposal 
Pages 

Other Identifying 
Information  

Relevant CORA Exemptions 
Duration of 
Exemptions 

(1) Letter of Credit   4.3 N/A 
Letters of Credit - 
ALL 

We consider this information to 
contain confidential commercial 
and financial data, which is 
exempt from disclosure as 
CORA Exempt Materials under 
C.R.S. §§24-72-204(3)(a)(IV). 

Permanent 
exemption. These 
statements are not 
released as public 
documents. 

(2)  Form C-5 4.4 N/A 

Form C-5  
Debarment and 
Suspension -  
HOCHTIEF AG  

We consider this information to 
contain confidential commercial 
and financial data, which is 
exempt from disclosure as 
CORA Exempt Materials under 
C.R.S. §§24-72-204(3)(a)(IV). 

Permanent 
exemption. These 
statements are not 
released as public 
documents. 

(3) 
Equity Support 
Letters  

4.5 N/A 
Equity Support 
Letters - ALL   

We consider this information to 
contain confidential commercial 
and financial data, which is 
exempt from disclosure as 
CORA Exempt Materials under 
C.R.S. §§24-72-204(3)(a)(IV). 

Permanent 
exemption. These 
statements are not 
released as public 
documents. 

(4)  
Form G-1 
Material 
Changes 

4.6 N/A 

Form G-1 - 
Flatiron 
Constructors, Inc. 
as Lead 
Contractor 

We consider this information to 
contain confidential commercial 
and financial data, which is 
exempt from disclosure as 
CORA Exempt Materials under 
C.R.S. §§24-72-204(3)(a)(IV). 

Permanent 
exemption. These 
statements are not 
released as public 
documents. 

(5)  
Form G-1 
Material 
Changes 

4.6 N/A 
Form G-1 -  
HOCHTIEF PPP 
Solutions GmbH 

We consider this information to 
contain confidential commercial 
and financial data, which is 
exempt from disclosure as 
CORA Exempt Materials under 
C.R.S. §§24-72-204(3)(a)(IV). 

Permanent 
exemption. These 
statements are not 
released as public 
documents. 

 



  

Connecting Communities 
Front Range Mobility Group 

C/o HOCHTIEF PPP Solutions North America Inc., 375 Hudson Street, 6th floor, New York, NY 10014 

  
 
 
High Performance Transportation Enterprise and  
Colorado Bridge Enterprise 
C/o Colorado Department of Transportation 
2000 S. Holly Street, Denver, CO, 80222 
Attention: Central 70 Project Coordinator         
  
August 1, 2017 
 

REQUEST FOR PROPOSALS TO DESIGN, BUILD, FINANCE, OPERATE AND MAINTAIN THE CENTRAL 
70 PROJECT  

 
Dear Mr. Stefanik and Mr. DeVito, 
 
Front Range Mobility Group (“FRMG”) is pleased to submit our Financial Proposal in response to your Request 
for Proposals for the Central 70 Project (the “Project”) issued by the Bridge Enterprise and High-Performance 
Transportation Enterprise (the “Procuring Authorities”) on September 15, 2015, and September 29, 2015 (as 
amended, the “RFP”).  

FRMG’s customized financing solution has leveraged the unparalleled experience of our Equity Members to 
successfully develop and finance some of the largest and most complex P3 projects in North America, including 
18 projects worth over $22 billion in the last decade. We leveraged the significant efforts already undertaken by 
the Procuring Authorities in securing allocations for both TIFIA and Private Activity Bonds (PABs), and our team 
members’ technical experience and financial capacity, to receive an indicative investment grade rated financing 
plan that provides highly competitive financing costs and execution certainty. 

As a team comprised of established members of the Denver community, we thank you for this opportunity to 
submit our Financial Proposal and we look forward to delivering the significant benefits the Project will create. 
Throughout every phase of the Project our team stands committed to ensuring a breadth of opportunities and 
enrichment for the people of Denver, and in particular the local communities and businesses impacted by the 
Project.   

We appreciate the collaborative partnership with the Procuring Authorities during the procurement and look 
forward to continuing our partnership with you on this vital project for connecting communities along Central 70.   

Sincerely, 

 

Roberto Friedrich 
Official Representative 
Front Range Mobility Group 
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1.5.3. – Public Statement 

a) Core Proposer Team Members 

Front Range Mobility Group (FRMG) was formed with the singular purpose of delivering to CDOT and the 
Procuring Authorities the Central 70 Project (the Project). FRMG is a preeminent group of companies from 
Colorado and around the globe with proven performance delivering largescale P3 transportation projects, 
and exceeding the goals and expectations for the design, build, finance, operation and maintenance of 
these projects. Each of FRMG’s Core Proposer Team Members are leaders in their field bringing the 
requisite experience and specialized expertise to successfully deliver the Project. FRMG Core Proposer 
Team Members and their respective roles are detailed in the table below.  

Core Proposer Team Members 

Equity Members 

 
HOCHTIEF PPP Solutions North America, Inc. 

 
ACS Infrastructure Development, Inc. 

 AECOM Capital, Inc. 

 
John Laing Investments Limited 

Lead Contractor Members 

 
Flatiron Constructors, Inc. 

 Dragados USA, Inc. 

 AECOM Energy & Construction, Inc.  

Lead Engineer Members 

 CH2M HILL Engineers, Inc. 

 AECOM Technical Services, Inc. 

Lead Operator Members 

 
HOCHTIEF PPP Solutions North America, Inc. 

 
ACS Infrastructure Development, Inc. 

 AECOM Capital, Inc. 

Financially Responsible Parties 

HOCHTIEF Aktiengesellschaft HOCHTIEF USA, Inc. 

ACS Servicios y Concesiones, S.L. Dragados S.A. 

AECOM CH2M HILL Companies, Ltd. 

HOCHTIEF PPP Solutions GmbH John Laing Group plc 
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b) Key Elements of the Technical Proposal 

FRMG has worked collaboratively, through open and transparent partnering with CDOT and the Procuring 
Authorities, to deliver an optimized solution that goes “The Extra Mile.” Our proposal offers an innovative 
solution that includes numerous approved Alternative Technical Concepts which provide value-added 
benefits such as a shorter construction period and significantly reduced impacts to the travelling public, 
businesses, and nearby communities.  

FRMG’s technical solution seamlessly integrates construction efficiency, safety, quality, long-term value, 
and life cycle benefits throughout every Project Element. Our optimized solution is the result of a 
collaborative team effort which emphasized innovative approaches to efficiently deliver the Project, 
providing long-lasting value while minimizing disruptions to the public.  

FRMG’s technical proposal includes the following key elements (in summary):   

Key Elements: 

» Innovative ATC’s that reduce both cost and schedule risk, and minimize the impacts of construction to 
the community and the traveling public  

» Enhanced opportunities for DBE/ESB participation during both the Construction and Operating Periods  

» Optimized phasing of the Project resulting in a reduced Construction Period  

» Efficient division of the Project scope into specific areas and phases with prudently allocated resources to 
achieve the timely completion of Key Milestones 

» Comprehensive processes to ensure quality is “built in” to every Element of the Work 

» Decision-making that is based on a long-term view for the performance of the Project 

Select Benefits of FRMG’s technical solution:  

» Minimizes impacts to the community and the traveling public  

» Maximizes efficiency and quality throughout the Project life cycle 

» Maximizes connectivity during construction through:     

- Reducing the duration of the construction period by 6 months 

- Reducing the duration of construction near Swansea Elementary School by 12 months 

- Reducing Lane Closures thereby maximizing connectivity during construction.  

» Provides early availability of I-70 toll lanes  

» Eliminates the utility bridge across I-70 

» Results in an optimal layout of the EB I-270 to EB I-70 flyover bridge 

» Lowers the maximum span length of the flyover structure, allowing for the use of shorter, shallower 
girders that are readily available from Colorado precast suppliers 

» Reduces energy costs 

» Minimizes work involving potentially contaminated soils and groundwater 
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1.5.3. – Public Statement 

» Creates additional community enhancements such as:  

- Aesthetic and mobility enrichments to the community 

- Additional opportunities for landscaping and public amenities along the Project corridor 

- Improved air quality and noise commitments 

c) Key Elements of Approach to engaging with Stakeholders and the Public 

FRMG team members are deeply rooted in the local community. We fully understand the immediate and 
lasting impact that the Project will have on the multiple stakeholders along the I-70 corridor. FRMG, in 
concert with CDOT’s Office of Communications personnel, will facilitate a multi-faceted Strategic 
Communications Plan (SCP), building upon the strong public awareness campaign and community 
engagement initiatives already established. Through the implementation of our SCP, FRMG will create 
opportunities for open dialogue between all Project stakeholders and implement an approach that ensures 
stakeholders feel informed, engaged, and listened to.  

The foundation of our stakeholder and public engagement approach is to establish and maintain two-way 
communication with all Project stakeholders. FRMG will use multiple platforms to communicate consistent 
messages in English and Spanish, and members of the FRMG Communication Team will be available to 
respond to questions related to the Project. The table below highlights the various methods of 
communication that will be used to disseminate information during the Construction Period, and identifies 
some of the major concerns that will be particularly important to communicate to the varying stakeholders. 

 

 Residents Businesses 
Institutions / 

Organizations 
Traveling Public 

Pedestrians / 
Cyclists 

Major Concern 
Construction schedule, 
noise and dust impact,  
street access 

Access, 
disruptions, noise 
and dust 

Construction 
schedule, access, 
noise and dust 

Lane closures, delays, 
detours and safety 

Access, detours, 
and safety 

Methods of 
Communicating 
to Stakeholders 

Door hangers, mailers 
and Project fact sheets 

Public meetings 

Broadcast 
communications 

Apps,  Project website, 
and social media 

Open House 
forums and 
business 
meetings 

Broadcast 
communications 

Direct, one-on-
one conversations 

Apps, Project 
website, and 
social media 

Small group 
meetings 

Community Liaison 
at School 
Outreaches 

Information booths at 
community events 

Email notifications 
and Correspondence 

Apps, Project 
website, and social 
media 

24-hour public 
information hotline 

ITS applications and 
VMS signage 

Email notifications and 
correspondence 

Apps, Project website, 
and social media 

Apps, Project 
website updates, 
and social media 

ITS applications 
VMS signage 

Unique or Innovative Approaches  

In addition to implementing traditional modes of communication, FRMG has explored innovative methods to 
communicate with the community and stakeholders within the context of the Project. Using existing mobile 
applications, like CDOT’s “Colorado Roads App” and other available technology like “Powerli.ne”, FRMG 
will be able to directly communicate time sensitive updates for the Project.  

FRMG has established a partnership with Entravision Communications Corporation, the owner and 
operator of four local Spanish language TV stations and three local Spanish language radio stations. 
Through this partnership, Entravision will feature news segments on the Project, as well as allow FRMG to 
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communicate upcoming opportunities for local participation and employment for firms and prospective 
employees. This relationship will also allow us to engage with Entravision’s partners in the area to create 
community development programs that enrich neighborhoods and promote opportunity. 

d) Key Elements of Approach to engaging DBEs, ESBs and the local workforce 

FRMG is committed to the development of the community surrounding the Project and its future economic 
vitality. Engaging Disadvantaged Business Enterprises (DBEs), Emerging Small Businesses (ESBs) and 
the local workforce allows us to bring unique and varied backgrounds together to create an atmosphere for 
innovation and success. FRMG is committed to proactive, ongoing recruiting and outreach events, and 
providing local firms and the local workforce with the tools they require to excel and thrive on the Project. 

FRMG has developed our draft Small and Disadvantaged Business Participation Plan (SDBPP) and 
Workforce Development Plan (WDP) to bolster an already robust local pool of resources and continue to 
build on the economic vitality of this corridor.  

Key Elements  

Key elements of our Project specific approach to engaging DBE/ESB firms and the local workforce include 
the following processes for generating, communicating and supporting opportunities for DBE/ESB firms to 
participate as integral team members.  

» Mentor-Protégé Program. This program’s objective is to provide comprehensive mentoring and 
technical assistance to DBE/ESB firms working on the Project, ensuring they successfully complete their 
contracts, develop and broaden their capabilities to compete on future work, expand their businesses, 
and yield sustainable growth.  

» Training. Training will be provided for existing DBE/ESB firms on eligibility requirements for certification 
and the procurement process for this Project.  

» Creative Mitigation. FRMG has implemented a process for mitigating common challenges for DBE/ESB 
firms, including unbundling work and creating smaller scope packages that allow for more opportunities 
for participation; continuing outreach bid and solicitation; and inviting DBE/ESB firms that normally 
perform vertical Work to participate. 

» Communication. We will utilize our existing local partnerships and work with community-based 
organizations to communicate opportunities for participation on the Project, as well as upcoming 
opportunities for participation and training with DBE/ESB firms. 

FRMG’s Workforce Development Plan focuses on developing the local workforce through initiatives such 
as our On-the-Job Training (OJT) Program and Local Hiring plan. We will engage and support the local 
workforce through Project participation and employment by partnering with local organizations and 
businesses through the following approaches:  

» Recruiting. Partnering with organizations that have already done an extensive amount of outreach and 
have ample tools and resources in place to assist in building and recruiting the workforce for this Project.  

» Advertising. All job openings through FRMG and Subcontractors will be advertised with approved 
workforce development organizations for seven calendar days before job openings will be advertised 
through other resources. Advertisements will list upcoming opportunities to which prospective employees 
can apply, provide contact information for the team and FRMG’s website for additional information, along 
with pertinent deadlines for application. Advertisements will be written in both English and Spanish. 
Advertisements will be placed in publications throughout the Denver metro area. 
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» Resources for Job Placement. FRMG will direct prospective employees to resources to assure that 
local workforce candidates are aware of positions and are ready for them, as well as to create an ongoing 
support strategy to enable long-term employment success.  

» Pairing Trainees with Mentors. Employees enrolled in the OJT program will be partnered with a 
journeyman, supervisor, or mentor — for example, a project manager, superintendent, construction 
manager, or other senior field worker — in a ratio of no more than three employees to one manager. The 
mentor, who is knowledgeable in the industry, will provide counseling and assistance to the trainee 
during the course of the trainee’s time in the OJT program. The mentor will take charge of the trainee’s 
instruction, ensuring the trainee receives the correct type and length of training. 

e) Key Elements of Approach to Environmental Mitigation during Construction 

FRMG has developed a Draft Environmental Compliance Work Plan (ECWP) that identifies Environmental 
Requirements, commitments and goals for the Project and describes the means and methods through 
which FRMG will monitor compliance of the Work, deliverables and final outcomes to meet or exceed the 
applicable goals and requirements as specified in the final EIS and ROD. Our approach to environmental 
mitigation during construction is to effectively implement our Project specific ECWP which includes:  

» A comprehensive set of Project and regulatory requirements, commitments and goals and corresponding 
approaches to implementing mitigation measures throughout the Project period 

» A detailed, comprehensive compliance tracking matrix that defines the means and methods for 
completing compliant work while ensuring the protection of the environment and residents. This 
innovative tracking matrix provides:  

- an easy and comprehensive way to track environmental compliance through the utilization of a 
complete and integrated list of individual environmental commitments 

- the means to track compliance with mitigation requirements (and provide the corresponding 
documentation) during the all Project phases to ensure tasks are complete  

Key Elements 

FRMG’s ECWP and associated Environmental Compliance Tracking Matrix is a comprehensive 
environmental quality management plan that incorporates the same continual improvement Plan-Do-
Check-Act (PDCA) processes that form the basis of our overarching Quality Management System for the 
Project as a whole. By incorporating the PDCA process and prescribing “who, what, when, where, and 
how” into our environmental monitoring activities and procedures, FRMG is able to not only ensure 
environmental compliance for the Project, but also to reduce environmental risks and improve 
environmental performance. 

FRMG is also proposing to prepare a Project Sustainability Plan that builds on CDOT’s sustainability 
program efforts — Environmental Stewardship Guide — and the Project’s standards and specifications as 
set forth in Project Agreement. As part of our Sustainability Plan, we propose to develop and implement a 
Construction and Demolition Debris Management Plan and a Construction and Operation Energy 
Conservation Plan, which identifies qualitative and quantitative metrics and goals to promote the reuse, 
recycling, and management of construction and demolition debris as well as requirements to conserve 
energy during the Term of the Project. 
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FORM B: CONFIDENTIAL CONTENTS INDEX 
Proposer Name: Front Range Mobility Group 

 
Financial Proposal 

Volume 4:  

No. Proposal 
Headings 

Proposal 
Sections 

Proposal 
Pages 

Other 
Identifying 
Information  

Relevant CORA 
Exemptions 

Duration of 
Exemptions 

(1) Letter of 
Credit   4.3 N/A Letters of 

Credit - ALL 

We consider this 
information to contain 
confidential commercial 
and financial data, 
which is exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 

(2)  Form C-5 4.4 N/A 

Form C-5  
Debarment 
and 
Suspension -  
HOCHTIEF 
AG  

We consider this 
information to contain 
confidential commercial 
and financial data, 
which is exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released 
as public 
documents. 

(3) 
Equity 
Support 
Letters  

4.5 N/A 
Equity 
Support 
Letters - ALL   

We consider this 
information to contain 
confidential commercial 
and financial data, 
which is exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released 
as public 
documents. 

(4)  
Form G-1 
Material 
Changes 

4.6 N/A 

Form G-1 - 
Flatiron 
Constructors, 
Inc. as Lead 
Contractor 

We consider this 
information to contain 
confidential commercial 
and financial data, 
which is exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released 
as public 
documents. 

(5)  
Form G-1 
Material 
Changes 

4.6 N/A 

Form G-1 -  
HOCHTIEF 
PPP 
Solutions 
GmbH 

We consider this 
information to contain 
confidential commercial 
and financial data, 
which is exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released 
as public 
documents. 
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Volume 5:  

No. Proposal 
Headings 

Proposal 
Sections 

Proposal 
Pages 

Other 
Identifying 
Information  

Relevant CORA 
Exemptions 

Duration of 
Exemptions 

(1)  
Financing 
Plan 
Memorandum  

5.1 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 

(2)  
Debt 
Commitment  5.2.1 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 

(3)  
Debt Terms 
Sheets 5.2.2 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 

(4)  
Rating 
Agency 
Letters 

5.2.3 N/A N/A 

We consider this 
information to contain 
confidential commercial 
and financial data, 
which is exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 
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Volume 6:  

No. Proposal 
Headings 

Proposal 
Sections 

Proposal 
Pages 

Other 
Identifying 
Information  

Relevant CORA 
Exemptions 

Duration of 
Exemptions 

(1)  
Form D-1 
Base MPP 
Proposal  

6.1 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 

(2)  

Form D-2 
Bridge 
Enterprise 
Costs 
Breakdown  

6.2 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 

(3)  
Form D-3  
Financing 
Plan Dates  

6.3 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 

(4)  

Form D-4  
Equity, Debt 
and 
Termination 
Compensation 
Information  

6.4 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 

(5)  
Form D-5 
Proposer 
Market Scale  

6.5 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 
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No. Proposal 
Headings 

Proposal 
Sections 

Proposal 
Pages 

Other 
Identifying 
Information  

Relevant CORA 
Exemptions 

Duration of 
Exemptions 

(6)  
Form D-6 
Proposer 
Basis Scale  

6.6 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 

(7)  
Form D-7 
Sources and 
Uses of 
Funds  

6.7 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 

(8)  

Form D-8 
Costs Data 
for Major 
Components 
of the 
Construction 
Work  

6.8 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 

(9)  
Form E  
Estimated 
Insurance 
Cost Form  

6.9 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 

(10)  
Base 
Financial 
Model  

6.10.1 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 
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No. Proposal 
Headings 

Proposal 
Sections 

Proposal 
Pages 

Other 
Identifying 
Information  

Relevant CORA 
Exemptions 

Duration of 
Exemptions 

(11)  Assumptions 
Book  6.10.2 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 

(12)  
Financial 
Audit and 
Opinion  

6.10.3 N/A N/A 

We consider this 
information to contain 
confidential 
commercial and 
financial data, which is 
exempt from 
disclosure as CORA 
Exempt Materials 
under C.R.S. §§24-72-
204(3)(a)(IV). 

Permanent 
exemption. 
These 
statements are 
not released as 
public 
documents. 
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Confidential Information 
 
The information intended to be found here has been marked as confidential. It has been identified within the 
Confidential Contents Index and therefore has been removed. 
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Form C-1
NON-COLLUSION AFFIDAVIT

Proposer 
» Front Range Mobility Group
Equity Members 
» HOCHTIEF PPP Solutions North America, Inc. 
» ACS Infrastructure Development, Inc. 
» AECOM Capital, Inc. 
» John Laing Investments Limited 
Lead Contractor
» Flatiron Constructors, Inc. 
» Dragados USA, Inc. 
» AECOM Energy & Construction, Inc.    
Lead Engineer
» CH2M Hill Engineers, Inc. 
» AECOM Technical Services, Inc. 

Lead Operator 
» HOCHTIEF PPP Solutions North America, Inc. 
» ACS Infrastructure Development, Inc.
» AECOM Capital, Inc. 
Financially Responsible Parties 
» HOCHTIEF Aktiengesellschaft
» HOCHTIEF PPP Solutions GmbH
» HOCHTIEF USA, Inc. 
» Dragados S.A.
» ACS Servicios y Concesiones S.L. 
» John Laing Group plc
» CH2M Hill Companies, Ltd. 
» AECOM
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Form C-2 
Buy America Certification



  

 
Form C-2 
BUY AMERICA CERTIFICATION  
 
Proposer  
» Front Range Mobility Group 
Lead Contractor 
» Flatiron Constructors, Inc.  
» Dragados USA, Inc.  
» AECOM Energy & Construction, Inc.      
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Form C-3  
Equal Employment 
Opportunity Certification



Form C-3
EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION  

Proposer 
» Front Range Mobility Group
Equity Members 
» HOCHTIEF PPP Solutions North America, Inc. 
» ACS Infrastructure Development, Inc. 
» AECOM Capital, Inc. 
» John Laing Investments Limited 
Lead Contractors 
» Flatiron Constructors, Inc. 
» Dragados USA, Inc. 
» AECOM Energy & Construction, Inc.    
Lead Engineers 
» CH2M Hill Engineers, Inc. 
» AECOM Technical Services, Inc. 
Lead Operator 
» HOCHTIEF PPP Solutions North America, Inc. 
» ACS Infrastructure Development, Inc.
» AECOM Capital, Inc. 

Financially Responsible Parties
» HOCHTIEF Aktiengesellschaft
» HOCHTIEF PPP Solutions GmbH
» HOCHTIEF USA, Inc. 
» Dragados S.A.
» ACS Servicios y Concesiones S.L. 
» John Laing Group plc
» CH2M Hill Companies, Ltd. 
» AECOM
Other Proposer Team Members 
» Kraemer North America, LLC
» BT Construction, Inc. 
» Interstate Highway Construction, Inc. 
» WL Contractors 
» Raba Kistner Infrastructure, Inc. 
» Vivid Engineering Group, Inc. 
» JW Bale Inc. 
» Communications Connections Consulting, LLC   
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Form C-3:  Equal Employment Opportunity Certification 

Equal Employment Opportunity Certificate 
[Specify Core Proposer Team Member or Contractor/Subcontractor name] certifies that (1) it has 
_____X____ has not ______________ [mark one blank] developed affirmative action programs on file at 
each establishment pursuant to 41 CFR § 60-4 and (2) [it/he/she] has _________ has not 
______X_______[mark one blank] participated in a previous contract or subcontract subject to the equal 
opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where required, 
it has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, 
a Federal Government contracting or administering agency, or the former President's Committee on 
Equal Employment Opportunity, all reports due under the applicable filing requirements. 

Date:  August 1, 2017 

[Core Proposer Team Member][Subcontractor] Name: __Vivid Engineering Group, Inc.____________ 

Signature: __ _____________________________________ 

Name: __J. Scott Sammons__________________________ 

Title: ___President/ CEO____________________________ 

Note: The above certification is required by the Equal Employment Opportunity Regulations of the 
Secretary of Labor (41 CFR § 60-1.7(b)(1)), and must be submitted by Proposers and proposed 
subcontractors only in connection with contracts and subcontracts which are subject to the equal 
opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are 
listed in 41 CFR § 60-1.5. (Generally only contracts or subcontracts of $10,000 or under are exempt.) 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 
implementing regulations. 

Proposed prime contractors and subcontractors who have participated in a previous contract or 
subcontract subject to the Executive Orders and have not filed the required reports should note that 
41 CFR § 60-1.7(b)(1) prevents the award of contracts and subcontracts unless such contractor submits a 
report covering the delinquent period or such other period specified by the Federal Highway 
Administration or by the Director, Office of Federal Contract Compliance, US Department of Labor. 
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Form C-4
USE OF CONTRACT FUNDS FOR LOBBYING CERTIFICATION 

Proposer 
» Front Range Mobility Group
Equity Members 
» HOCHTIEF PPP Solutions North America, Inc. 
» ACS Infrastructure Development, Inc. 
» AECOM Capital, Inc. 
» John Laing Investments Limited 
Lead Contractor
» Flatiron Constructors, Inc. 
» Dragados USA, Inc. 
» AECOM Energy & Construction, Inc.    
Lead Engineer
» CH2M Hill Engineers, Inc. 
» AECOM Technical Services, Inc. 

Lead Operator 
» HOCHTIEF PPP Solutions North America, Inc. 
» ACS Infrastructure Development, Inc.
» AECOM Capital, Inc. 
Financially Responsible Parties 
» HOCHTIEF Aktiengesellschaft
» HOCHTIEF PPP Solutions GmbH
» HOCHTIEF USA, Inc. 
» Dragados S.A.
» ACS Servicios y Concesiones S.L. 
» John Laing Group plc
» CH2M Hill Companies, Ltd. 
» AECOM
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Form C-5  
Debarment and 
Suspension Certification



Form C-5
DEBARMENT AND SUSPENSION CERTIFICATION  

Proposer 
» Front Range Mobility Group
Equity Members 
» HOCHTIEF PPP Solutions North America, Inc. 
» ACS Infrastructure Development, Inc. 
» AECOM Capital, Inc. 
» John Laing Investments Limited 
Lead Contractor
» Flatiron Constructors, Inc. 
» Dragados USA, Inc. 
» AECOM Energy & Construction, Inc.    
Lead Engineer
» CH2M Hill Engineers, Inc. 
» AECOM Technical Services, Inc. 

Lead Operator 
» HOCHTIEF PPP Solutions North America, Inc. 
» ACS Infrastructure Development, Inc.
» AECOM Capital, Inc. 
Financially Responsible Parties 
» HOCHTIEF Aktiengesellschaft
» HOCHTIEF PPP Solutions GmbH
» HOCHTIEF USA, Inc. 
» Dragados S.A.
» ACS Servicios y Concesiones S.L. 
» John Laing Group plc
» CH2M Hill Companies, Ltd. 
» AECOM























































  

 

Confidential Information 
 
The information intended to be found here has been marked as confidential. It has been identified within the 
Confidential Contents Index and therefore has been removed. 
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Confidential Information 
 
The information intended to be found here has been marked as confidential. It has been identified within the 
Confidential Contents Index and therefore has been removed. 
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Material Changes in Financial Condition Statements  
 
Equity Members  
» HOCHTIEF PPP Solutions North America, Inc.  
» ACS Infrastructure Development, Inc.  
» AECOM Capital, Inc.   
» John Laing Investments Limited  
Lead Contractor  
» Flatiron Constructors, Inc.  
» Dragados USA, Inc.  
» AECOM Energy & Construction, Inc.      
Lead Engineers  
» CH2M Hill Engineers, Inc.   
» AECOM Technical Services, Inc.   
 
 
 
 

Lead Operator  
»  HOCHTIEF PPP Solutions North America, Inc.  
» ACS Infrastructure Development, Inc. 
» AECOM Capital, Inc.  
Financially Responsible Parties  
» HOCHTIEF Aktiengesellschaft  
» HOCHTIEF PPP Solutions GmbH 
» HOCHTIEF USA, Inc.   
» Dragados S.A. 
» ACS Servicios y Concesiones S.L.   
» John Laing Group plc  
» CH2M Hill Companies, Ltd.   
» AECOM 
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John Laing Investments Limited 

1 Kingsway, London 
WC2B 6AN 

                                                                                                   
www.laing.com 

 

Form G-1: Material Changes 

August 1, 2017 
 
 
High Performance Transportation Enterprise and Colorado Bridge Enterprise 
c/o High Performance Transportation Enterprise 
4201 East Arkansas Avenue 
Denver, Colorado 80222 
 
Attn: Keith Stefanik, Procuring Authorities’ Contact Person 
 
Re. Material Changes Letter 

in connection with the Instruction to Proposers for the Central 70 Project (“ITP”) 
 
I, Patrick O’D Bourke, in my capacity as Director of John Laing Investments Limited (the “Company”), a 
Equity Member in Front Range Mobility Group, and not in my personal capacity, deliver this letter 
pursuant to Section 4.6.1 of the Financial Proposal Submission Requirements and hereby confirm as 
follows. 
 
There have been no material changes in the Company’s financial capacity since Proposer submitted its 
Administrative and Technical Proposal and no material changes are anticipated to occur during the 
remainder of the Company’s current fiscal year.  
 
Unless defined herein, capitalized terms used in this letter have the meanings given to them in the ITP. 
 
Yours, 
 
 
 
 
Patrick O’D Bourke 
 

http://maps.google.co.uk/maps?hl=en&tab=wl
http://maps.google.co.uk/maps?hl=en&tab=wl


  

 

Confidential Information 
 
The information intended to be found here has been marked as confidential. It has been identified within the 
Confidential Contents Index and therefore has been removed. 

 





















  

 

Confidential Information 
 
The information intended to be found here has been marked as confidential. It has been identified within the 
Confidential Contents Index and therefore has been removed. 
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John Laing Group plc 

1 Kingsway 
London 

WC2B 6AN 
Tel:  +44 (0)20 7901 3200 
Fax: +44 (0)20 7901 3520 

www.laing.com 

Registered in England    Registered Number: 5975300    Registered Office: 1 Kingsway, London, WC2B 6AN 

 
 

Form G-1: Material Changes 

 
August 1, 2017 

 
 
High Performance Transportation Enterprise and Colorado Bridge Enterprise 
c/o High Performance Transportation Enterprise 
4201 East Arkansas Avenue 
Denver, Colorado 80222 
 
Attn: Keith Stefanik, Procuring Authorities’ Contact Person 
 
 
Re. Material Changes Letter 

in connection with the Instruction to Proposers for the Central 70 Project (“ITP”) 
 
I, Patrick O’D Bourke, in my capacity as Group Finance Director of John Laing Group plc (the “Company”), 
a Financially Responsible Party in Front Range Mobility Group, and not in my personal capacity, deliver 
this letter pursuant to Section 4.6.1 of the Financial Proposal Submission Requirements and hereby confirm 
as follows. 
 
There have been no material changes in the Company’s financial capacity since Proposer submitted its 
Administrative and Technical Proposal and no material changes are anticipated to occur during the 
remainder of the Company’s current fiscal year.  
 
Unless defined herein, capitalized terms used in this letter have the meanings given to them in the ITP. 
 
Yours, 
 
 
 
 
Patrick O’D Bourke 
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Form G-3: Credit Ratings 
 

 
Proposer Name: Front Range Mobility Group 

 
Credit Ratings 
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Role Entity Name Fitch Moody’s S&P DBRS 
Change(s) in any 
credit ratings 
since SOQ? 

Describe Change(s) 

FRP HOCHTIEF 
Aktiengesellschaft 

Not 
rated 

Not 
rated BBB Not 

rated 

Yes No As per ITP instructions 
checkmark refers to “No 
updates since Administrative 
and Technical Proposal 
Submission”. 

FRP AECOM Not 
rated Ba2 BB Not 

rated 

Yes No As per ITP instructions 
checkmark refers to “No 
updates since Administrative 
and Technical Proposal 
Submission”. 
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