
FEBRUARY 14, 2014 
 

  
   
  

AMENDED AND RESTATED CONCESSION AGREEMENT SCHEDULES  

1 DEFINITIONS   

2 CONDITIONS PRECEDENT  

3 CONCESSIONAIRE WARRANTED INFORMATION  

4 PHASE 1 CHANGE ORDERS BETWEEN CONTRACT DATE AND COMMENCEMENT DATE 

5 HPTE PHASE 2 CONSTRUCTION WORK REQUIREMENTS 

5A APPLICABLE STANDARDS , DATA AND REPORTS 

5B CONTRACT DRAWINGS 

5C HPTE PHASE 2 ETCS REQUIREMENTS 

5D LIST OF REFERENCE DOCUMENTS 

6 HPTE SERVICE REQUIREMENTS 

7 CONCESSIONAIRE’S PHASE 2 WORK PROPOSALS  

8 CONCESSIONAIRE’S SERVICE PROPOSALS  

9 INITIAL PHASE 2 DB SCHEDULE AND CERTIFICATES ON  PHASE 2 WORK COMPLETION 

10 NONCOMPLIANCE POINTS SYSTEM  

11 BASE CASE FINANCIAL MODEL  

12 HPTE CAPITAL PAYMENT 

13 FEDERAL REQUIREMENTS AND DBE PROVISIONS  

14 CASHFLOW SHARING 

15 PAYMENT FOR GP ROUTINE MAINTENANCE SERVICES/SNOW AND ICE CONTROL  SERVICES 

16 TOLLING AND CIVIL PENALTY PROVISIONS  

17 REQUIRED INSURANCES  

18 DIRECT AGREEMENT  

19 HPTE-SUB-CONTRACTOR AGREEMENTS 

20  HANDBACK REQUIREMENTS  

21 CHANGE PROCEDURE 

22 UTILITIES AND ACCESS 

23 COMPENSATION ON TERMINATION 

24 DISPUTE RESOLUTION PROCEDURE 

25 HPTE SNOW AND ICE CONTROL SERVICES REQUIREMENTS 

26 CONCESSIONAIRE’S SNOW AND ICE CONTROL SERVICES PROPOSALS  

27 ACCESS TO CERTAIN FACILITIES  


