

SCHEDULE 5D

List of Reference Documents



Colorado High Performance
Transportation Enterprise

***US 36 Managed Lanes Project – Toll
Concession Project***

**SCHEDULE 5D
REFERENCE DOCUMENTS**

June 27, 2013

PROJECT NO. NH 0361-103
Code: 18907

REFERENCE DOCUMENTS

Availability Legend

NS = Standards, Policies, Manuals, Guidelines and Criteria; Not supplied with RFP

S = Document Supplied with RFP

Date Issued: Date the document was listed or supplied with the RFP

| Doc # | Document | Date Issued | Availability |
|-------------|--|--------------|--------------|
| 5D.1 | General | | |
| 5D.1.01 | US 36 Phase 2 Preliminary Plans | Oct 12, 2012 | S |
| 5D.1.02 | Ultimate Configuration Design File (Microstation file) | Aug 28, 2012 | S |
| 5D.1.03 | Electronic CAD Files (for multiple disciplines) | Dec 7, 2012 | S |
| 5D.1.04 | Pavement Design and Life Cycle Cost Analysis Report – US 36 Managed Lane/Bus Rapid Transit Design build Project - Yeh (prepared for Phase 1) | July 9, 2012 | S |
| 5D.1.05 | Pavement Design and Life Cycle Cost Analysis Report – US 36 Managed Lane/Bus Rapid Transit Design build Project Phase 2 - Yeh | Nov 16, 2012 | S |
| 5D.1.06 | Mile High Courtesy Patrol Scope | July 9, 2012 | S |
| 5D.1.07 | US 36 TDM Strategy Description | July 9, 2012 | S |
| 5D.1.08 | US 36 TDM Program Summary (prepared for Phase 1) | July 9, 2012 | S |
| 5D.1.09 | Scriffiny Open Space Letter | July 9, 2012 | S |
| 5D.1.10 | WIN Program Documents | July 9, 2012 | S |
| 5D.1.11 | US 36 Bikeway Wayfinding Signage | Nov 16, 2012 | S |
| 5D.1.12 | OSMP Fencing_Specifications | Oct 19, 2012 | S |
| 5D.1.13 | I-25 Initial Work Package Quantities | Feb 1, 2013 | S |
| 5D.1.14 | 20th St HOV Bridge GPR Survey Final Report | Feb 1, 2013 | S |
| 5D.2 | McCaslin DDI | | |
| 5D.2.01 | US 36 Phase 2 McCaslin Blvd Preliminary Plans | Sep 18, 2012 | S |
| 5D.2.02 | Electronic CAD Files (for multiple disciplines) | Oct 19, 2012 | S |
| 5D.2.03 | McCaslin Interchange Enhancement Concepts | Sep 19, 2012 | S |
| 5D.2.04 | Drainage Memorandum for the US 36/McCaslin Blvd Diverging Diamond Interchange | Oct 12, 2012 | S |

REQUEST FOR PROPOSALS – US 36 TOLL CONCESSION PROJECT

REFERENCE DOCUMENTS

JUNE 27, 2013

| Doc # | Document | Date Issued | Availability |
|--------------|---|--------------------|---------------------|
| 5D.2.05 | Utility Owner Keymaps and Files (Comcast; Century Link (Qwest); Xcel - Elec & Gas Distribution;) | Oct 12, 2012 | S |
| 5D.2.06 | McCaslin Draft Geotechnical and Pavt Design | Oct 19, 2012 | S |
| 5D.2.07 | McCaslin Supplemental Geotechnical -Soil Nail Wall Design | Oct 19, 2012 | S |
| 5D.3 | Drainage | | |
| 5D.3.01 | US-36 Phase 2 P3 Project Master Plan Drainage Report | Oct 12, 2012 | S |
| 5D.3.01a | US-36 Phase 2 P3 Project Master Plan Drainage Report Appendices | Oct 12, 2012 | S |
| 5D.3.02 | US-36 Phase 2 P3 Project Master Plan Water Quality Report | Oct 12, 2012 | S |
| 5D.3.03 | Final Drainage Report - Louisville Colony Square, BUR 1995 | July 9, 2012 | S |
| 5D.3.04 | Final Drainage Report - Louisville Home Depot, Nolte 1995 | July 9, 2012 | S |
| 5D.3.05 | Final Drainage Report - Superior Marketplace - Phase 5 | July 9, 2012 | S |
| 5D.3.06 | Master Drainage Study for Superior Marketplace - Superior, Colorado | July 9, 2012 | S |
| 5D.3.07 | Planning Area No. 1 Master Drainage Plan_Addendum No. 1 - Town of Superior | July 9, 2012 | S |
| 5D.3.08 | Preliminary Drainage & Erosion Control Report - Superior Plaza P.U.D. | July 9, 2012 | S |
| 5D.3.09 | South Boulder Major Drainageways DRCOG 1970 | July 9, 2012 | S |
| 5D.3.10 | Viele Channel Improve Plans | July 9, 2012 | S |
| 5D.3.11 | Boulder Creek South FHAD 1986 | July 9, 2012 | S |
| 5D.3.12 | Coal Creek Superior MDP Ph A 2006 | July 9, 2012 | S |
| 5D.3.13 | Coal Creek Superior MDP Ph B 2006 | July 9, 2012 | S |
| 5D.3.14 | South Boulder Creek MDP Ph A 2002 | July 9, 2012 | S |
| 5D.3.15 | South Boulder Creek MDP Vol II 1973 | July 9, 2012 | S |
| 5D.3.16 | Irrigation and Drainage Data for US 36 Phase 2 Project | Oct 12, 2012 | S |
| 5D.3.17 | Irrigation Ditch Facilities - Deeded Flows | Sep 27, 2012 | S |
| 5D.3.18 | Coal Creek HEC-RAS Model Files | Oct 19, 2012 | S |
| 5D.3.19 | Superior Town Center P.D. Preliminary Drainage Report | Dec 7, 2012 | S |
| 5D.3.20 | Superior Town Center P.D. Preliminary Plans | Dec 7, 2012 | S |
| 5D.4 | As-Builts | | |

REQUEST FOR PROPOSALS – US 36 TOLL CONCESSION PROJECT

REFERENCE DOCUMENTS

JUNE 27, 2013

| Doc # | Document | Date Issued | Availability |
|--------------|---|--------------------|---------------------|
| 5D.4.01 | As-Built Plans, Latest Inspection Reports and Photos, for the structures along the US 36 corridor. | July 9, 2012 | S |
| 5D.4.01b | McCaslin and McCaslin Ped Bridge | Aug 20, 2012 | S |
| 5D.4.02 | I25 HOT-HOV As-Builts | Dec 7, 2012 | S |
| 5D.4.02a | I25 HOT-HOV As-Builts – I-25/Boradway Original Construction | Sep 11, 2012 | S |
| 5D.5 | Utilities | | |
| 5D.5.01 | Utility Matrix for US 36 Phase 2 Project | Oct 12, 2012 | S |
| 5D.5.02 | US 36 Phase 2 Utility Contact List | Oct 12, 2012 | S |
| 5D.5.04 | Utility Owner Keymap Files (City of Boulder; City of Louisville; Comcast; Century Link (Qwest); Xcel - Elec & Gas Distribution) | July 9, 2012 | S |
| 5D.5.05 | Utility Owner Files (Boulder Valley School District; City of Boulder; City of Lafayette; City of Louisville; Town of Superior) | July 9, 2012 | S |
| 5D.5.05a | Utility Owner Files (City of Louisville; Town of Superior) | Sep 19, 2012 | S |
| 5D.5.06 | Utility Relocation Agreement - Boulder Valley School District dated December 7, 2011 | July 9, 2012 | S |
| 5D.5.07 | Intergovernmental Agency Agreement - Boulder Valley School District dated Sept 2, 2008 | July 9, 2012 | S |
| 5D.5.08 | Utility Relocation Agreement - City of Louisville | Dec 7, 2012 | S |
| 5D.5.09 | Utility Relocation Agreement - Comcast | | S |
| 5D.5.10 | Utility Relocation Agreement - CenturyLink (formerly Qwest) dated 08/24/12 | Sep 11, 2012 | S |
| 5D.5.11 | Utility Relocation Agreement – Public Service Company (Xcel Energy) | July 9, 2012 | S |
| 5D.5.12 | Ditch Agreement- Draft template | Oct 12, 2012 | S |
| 5D.5.13 | Ditch Agreement – City of Boulder Open Space & Mountain Parks | | S |
| 5D.5.14 | Ditch Agreement – South Boulder Canyon Ditch Company | | S |
| 5D.5.15 | Ditch Agreement – Marshallville Ditch Company | | S |
| 5D.5.16 | Ditch Agreement – Goodhue Ditch & Reservoir Company | | S |
| 5D.5.17 | Ditch Agreement – Davidson Ditch & Reservoir Company | | S |
| 5D.5.18 | Ditch Agreement – South Boulder and Coal Creek Irrigation Ditch Company | | S |
| 5D.5.19 | Utility and Ditch Coordination Meeting Minutes | July 9, 2012 | S |

REQUEST FOR PROPOSALS – US 36 TOLL CONCESSION PROJECT

REFERENCE DOCUMENTS

JUNE 27, 2013

| Doc # | Document | Date Issued | Avail-ability |
|--------------|--|--------------------|----------------------|
| 5D.5.20 | Xcel Street Light Rules and Regulations | July 9, 2012 | S |
| 5D.5.21 | Utility Relocation Agreement-Superior | Oct 19, 2012 | S |
| 5D.5.22 | Irrigation Owner Information Summary Tables | Oct 12, 2012 | S |
| 5D.6 | Traffic | | |
| 5D.6.01 | Signing Concept Plan – Phase 2 | Sep 27, 2012 | S |
| 5D.6.02 | US 36 Sign Spacing Tables – Phase 2 | Sep 27, 2012 | S |
| 5D.6.03 | US-36 Phase 2 Preliminary 2015 Traffic Engineering Technical Report | July 9, 2012 | S |
| 5D.6.04 | Synchro/HCS/VISSIM Models | July 9, 2012 | S |
| 5D.7 | ITS/ETC | | |
| 5D.7.01 | US 36 Managed Lane - Concept of Operations – Version 1.4 (June 2012) | July 9, 2012 | S |
| 5D.7.02 | US 36 Phase 2 ITS Elements Strip Map | July 9, 2012 | S |
| 5D.7.03 | ITS Details | July 9, 2012 | S |
| 5D.8 | RTD | | |
| 5D.8.01 | Table Mesa Park-n-Ride Ped Bridge and BRT Plans and Files | July 9, 2012 | S |
| 5D.8.02 | US-36 RTD Queue Jumps_Tech Memo | July 9, 2012 | S |
| 5D.9 | EIS Files | | |
| 5D.9.01 | US 36 EIS Existing Ground DTM | July 9, 2012 | S |
| 5D.9.02 | US 36 EIS Traffic Analysis Files | July 9, 2012 | S |
| 5D.9.03 | EIS EDR Plans and CAD Files | Aug 28, 2012 | S |
| 5D.9.04 | Final Preliminary Soils and Foundation Report_Apx | Sep 27, 2012 | S |
| 5D.10 | US 36 Phase 1 Files | | |
| 5D.10.01 | Phase 1-ITS-CW-3-RFC-Projectwide ITS Package-Early Elements | Sep 11, 2012 | S |
| 5D.10.02 | Phase 1-West End 100% Roadway Plan-Profile | Sep 11, 2012 | S |
| 5D.10.03 | Phase 1 - Updated West End Roadway Profile - Initial and Ultimate | Feb 1, 2013 | S |
| 5D.11 | Option 1 | | |
| 5D.11.01 | Option 1 Preliminary Design Plans | Oct 12, 2012 | S |

REQUEST FOR PROPOSALS – US 36 TOLL CONCESSION PROJECT

REFERENCE DOCUMENTS

JUNE 27, 2013

| Doc # | Document | Date Issued | Avail-ability |
|--------------|--------------------|--------------------|----------------------|
| 5D.11.02 | Option 1 CAD Files | Sep 27, 2012 | S |

SCHEDULE 5D

LIST OF REFERENCE DOCUMENTS

INFORMATION CONTAINED ON CD-ROM IS ON FILE

WITH HPTE