

**Book 2 Section 20 Exhibit A: Standard Special Provisions**

**COLORADO DEPARTMENT OF TRANSPORTATION  
SPECIAL PROVISIONS**

**EISENHOWER/JOHNSON MEMORIAL TUNNEL  
FIXED FIRE SUPPRESSION SYSTEM  
DESIGN BUILD PROJECT  
STANDARD SPECIAL PROVISIONS**

<b>Name</b>	<b>Date</b>	<b>No. of Pages</b>
Revision of Section 103 – Escrow of Proposal Documentation	(May 5, 2011)	2
Revision of Section 105 – Disputes and Claims for Contract Adjustments	(January 30, 2014)	31
Revision of Section 105 – Hot Mix Asphalt Pavement Smoothness	(May 8, 2014)	7
Revision of Section 105 – Violation of Working Time Limitation	(February 3, 2011)	1
Revision of Section 106 – Certificates of Compliance and Certified Test Reports	(February 3, 2011)	1
Revision of Section 106 – Material Sources	(October 31, 2013)	1
Revision of Section 106 – Supplier List	(January 30, 2014)	1
Revision of Section 107 – Project Payrolls	(May 2, 2013)	1
Revision of Section 107 - Responsibility for Damage Claims, Insurance Types, and Coverage Limits	(February 3, 2011)	1
Revision of Section 107 – Transfer of Stormwater Permit to the Contractor	(April 26, 2012)	1
Revision of Section 107 – Warning Lights for Work Vehicles and Equipment	(January 30, 2014)	1
Revision of Sections 107 and 208 – Water Quality Control, Under One Acre of Disturbance	(May 2, 2013)	3
Revision of Section 108 - Critical Path Method	(August 19, 2011)	1
Revision of Section 108 – Liquidated Damages	(May 2, 2013)	1
Revision of Section 108 – Subletting of Contract	(January 31, 2013)	1
Revision of Sections 108 and 109 - Payment Schedule (Multiple Construction Years)	(Nov. 15, 2013)	1
Revision of Section 109 - Compensation for Compensable Delays	(May 5, 2011)	1
Revision of Section 109 – Measurement of Quantities	(February 3, 2011)	1
Revision of Section 109 – Measurement of Water	(January 06, 2012)	1
Revision of Section 109 – Prompt Payment	(January 31, 2013)	1
Revision of Section 203 – Imported Material for Embankment	(February 3, 2011)	2
Revision of Sections 203, 206, 304 and 613 - Compaction	(July 19, 2012)	2
Revision of Section 206 – Imported Material for Structure Backfill	(July 19, 2012)	2
Revision of Section 206 – Structure Backfill (Flow-Fill)	(April 26, 2012)	2
Revision of Sections 206 and 601 – Backfilling Structures that Support Lateral Earth Pressures	(July 29, 2011)	1
Revision of Section 208 – Aggregate Bag	(January 31, 2013)	1
Revision of Section 208 – Erosion Log	(January 31, 2013)	1
Revision of Section 212 – Seed	(April 26, 2012)	1
Revision of Section 213 – Mulching	(January 31, 2013)	4
Revision of Section 216 – Soil Retention Covering	(January 30, 2014)	6
Revision of Section 250 – Environmental, Health and Safety Management	(July 19, 2012)	1
Revision of Section 401 – Compaction of Hot Mix Asphalt	(April 26, 2012)	1
Revision of Section 401 – Composition of Mixtures – Voids Acceptance	(February 3, 2011)	1
Revision of Section 401 – Plant Mix Pavements	(February 3, 2011)	1
Revision of Section 401 – Temperature Segregation	(February 3, 2011)	1
Revision of Section 401 – Tolerances for Hot Mix Asphalt (Voids Acceptance)	(January 06, 2012)	1
Revision of Section 630 – Construction Zone Traffic Control	(February 17, 2012)	1
Revision of Section 630 – Signs and Barricades	(January 31, 2013)	1
Revision of Section 703 - Aggregate for Bases (Without RAP)	(October 31, 2013)	1
Revision of Section 703 – Aggregate for Hot Mix Asphalt	(November 1, 2012)	2
Revision of Section 703 – Concrete Aggregate	(July 28, 2011)	1

---

**EJMT FFSS Design Build Project**

Project No. C 0703-360; Subaccount 17810

**COLORADO DEPARTMENT OF TRANSPORTATION  
SPECIAL PROVISIONS**

**EISENHOWER/JOHNSON MEMORIAL TUNNEL  
FIXED FIRE SUPPRESSION SYSTEM  
DESIGN BUILD PROJECT  
STANDARD SPECIAL PROVISIONS**

<b>Name</b>	<b>Date</b>	<b>No. of Pages</b>
Revision of Section 712 – Water for Mixing or Curing Concrete	(February 3, 2011)	1
Revision of Section 713 - Epoxy Pavement Marking	(October 31, 2013)	2
Revision of Section 713 – Reflectors for Delineators and Median Barrier	(May 2, 2013)	1
Affirmative Action Requirements – Equal Employment Opportunity	(February 3, 2011)	10
Disadvantaged Business Enterprise (DBE) Requirements	(Dec. 26, 2013)	9
FASTER Monthly Employment Report	(May 2, 2013)	1
Minimum Wages, Colorado, U.S. Department of Labor General Decision Number CO140016, MOD 1, Highway Construction for Adams, Arapahoe, Broomfield, Clear Creek, Elbert, Gilpin, Jefferson, and Park counties.	(January 24, 2014)	10
Minimum Wages, Colorado, U.S. Department of Labor General Decision Number CO140017, MOD 1, Highway Construction for Boulder county.	(January 24, 2014)	4
Minimum Wages, Colorado, U.S. Department of Labor General Decision Number CO140018, MOD 1, Highway Construction for El Paso, Pueblo, and Teller counties.	(January 24, 2014)	6
Minimum Wages, Colorado, U.S. Department of Labor General Decision Number CO140019, MOD 3, Highway Construction for Denver and Douglas counties.	(April 4, 2014)	7
Minimum Wages, Colorado, U.S. Department of Labor General Decision Number CO140020, MOD 3, Highway Construction for Baca, Bent, Costilla, Crowley, Huerfano, Kiowa, Las Animas, Otero, and Prowers counties.	(April 4, 2014)	5
Minimum Wages, Colorado, U.S. Department of Labor General Decision Number CO140021, MOD 1, Highway Construction for Cheyenne, Kit Carson, Lincoln, Logan, Morgan, Phillips, Sedgwick, Washington, and Yuma counties.	(January 24, 2014)	6
Minimum Wages, Colorado, U.S. Department of Labor General Decision Number CO140022, MOD 3, Highway Construction for Alamosa, Archuleta, Chaffee, Conejos, Custer, Delta, Dolores, Fremont, Gunnison, Hinsdale, La Plata, Mineral, Montezuma, Montrose, Ouray, Rio Grande, Saguache, San Juan, and San Miguel counties.	(April 4, 2014)	9
Minimum Wages, Colorado, U.S. Department of Labor General Decision Number CO140023, MOD 3, Highway Construction for Eagle, Garfield, Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt and Summit counties.	(April 4, 2014)	8
Minimum Wages, Colorado, U.S. Department of Labor General Decision Number CO140024, MOD 1, Highway Construction for Larimer, Mesa, and Weld counties.	(January 24, 2014)	7
Partnering Program	(February 3, 2011)	1
Required Contract Provisions – Federal-Aid Construction Contracts	(October 31, 2013)	14
Special Construction Requirements, Fire Protection Plan	(November 1, 2012)	2