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EXHIBIT K 

PSURA DEFINITIONS 
 

The Following Definitions Apply to Terms Used in the PSURA 

 

Abandonment 

 

The work necessary for each Utility (including appurtenances) which is 
not removed and has an inside diameter of 8 inches or larger.  The Utility 
must be taken out of use using proper Utility Owner and/or industry 
procedures (e.g.: flushing; then filling with grout or sand, etc.; then 
capping) and that are Acceptable to CDOT.   

Accept  or Acceptance  Conforms to the requirements as specified in the PSURA. 

Applicable Laws All laws, regulations, codes, ordinances, by-laws, rules, executive orders 
and other orders, guidelines, and interpretations of the Federal 
Government and the State of Colorado (including their respective political 
subdivisions, agencies, authorities, departments, instrumentalities, and 
public boards and bodies) applicable to the work or performance of the 
PSURA. 

Approve or Approval Formal consent that information or product is good or satisfactory for the 
utility work and/or the Project. 

Betterment The upgrading (e.g., increase in capacity) of a Utility being relocated that 
is not attributable to construction of the Project or is made solely for the 
benefit of and at the election of the Utility Owner (not including a 
technological improvement which is able to achieve such upgrade at 
costs equal to or less than the costs of a “like for like” replacement or 
Relocation).  The use of new materials or compliance with current 
standards in the performance of Utility work is not considered a 
Betterment. 

CDOT Colorado Department of Transportation. 

CDOT Utility Permit A Permit obtained by the Utility Owner from CDOT, for the construction of 
a Relocation performed by the Contractor or by the Utility Owner.  

CDOT Utility Representative The CDOT Utility Manager for the Project, acting directly or through an 
authorized representative who is responsible for administrative 
supervision of utility work for the Project. 

Contract, or DB Contract The Design-Build Contract between CDOT and the Contractor. 

Contractor The Design-Build Contractor engaged by CDOT under the Contract to 
perform work, render services, and/or provide materials, equipment, or 
other property with respect to the design and construction of the Project. 

Contractor Drawings A complete set of plans, reviewed shop drawings, working drawings, and 
other submittals, submitted either internally or to CDOT, kept available on 
the Project site at all times by the Contractor. 

Day(s) Calendar Day(s) 

  

Electric Distribution 

Electric Transmission 

 

Electric line 34.5 kV and less 

Electric line greater than 34.5 kV 
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Force Majeure As used in this PSURA means fire, explosion, action of the elements, 
strike, interruption of transportation, rationing, shortage of labor, 
equipment, or materials, court action, illegality, unusually severe weather, 
act of God, act of war, or any other cause that is beyond the control of the 
party performing work on a Design-Build transportation or a Utility 
Relocation Project, and that could not have been prevented by the party 
while exercising reasonable diligence, as defined in Section 43-1-
1402(4.5) CRS. 

Incidental Utility Work Incidental Utility Work shall include Abandonment, Protection-in-Place 
and Utility Removal Work necessary and/or determined by the Contractor 
to be convenient for construction and/or accommodation of the Project.  
The Contractor shall be responsible for Incidental Utility Work for all 
Utilities, including required Governmental Approvals.   

Master Agreement The meaning set forth in #3 of  the PSURA 

Owner Same as “Utility Owner” 

Private Utility A Utility that is owned by a Private Utility Owner. 

Private Utility Owner Any Owner or operator of a Utility which is not a Public Utility Owner. 
 

Project As defined in the DB Contract. 

Protection in Place  
or  
Protect in Place 

Any activity undertaken to avoid damaging a Utility which does not involve 
removing or relocating that Utility, including staking the location of a 
Utility, avoidance of a Utility’s location by construction equipment, 
installing steel plating or concrete slabs, encasement in concrete, 
temporarily de-energizing power lines, and installing physical barriers, per 
Utility Owner’s requirements as necessary to ensure their safe operation 
and structual integrity.   For example, temporarily lifting power lines 
without cutting them would be considered Protection in Place; whereas 
temporarily moving power lines to another location after cutting them 
would be considered a temporary Relocation.   

PSURA Project Specific Utility Relocation Agreement - An agreement made 
between CDOT and a Utility Owner which provides a general framework 
for addressing Utility conflicts associated with the Project, as the same 
may be amended from time to time. 

Public Utility A Utility that is owned by a Public Utility Owner. 

Public Utility Owner Any Owner or operator of a Utility which is entitled to reimbursement of its 
utility work costs pursuant to Section 43-1-225, Colorado Revised 
Statutes.   

Quality Control The activities performed by the Contractor, designer, producer or 
manufacturer to ensure and document that a product meets Contract 
requirements.  Components may include checking, materials handling 
and construction procedures, calibrations and maintenance of equipment, 
shop drawing review, document control, production process control, and 
any sampling, testing, and inspection done for these purposes. 

Relocation Each transfer of location, adjustment or modification of any and all Utilities 
that is necessary or adviseable in order to accommodate or permit 
construction of the Project. 
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Right-of-Way 

(ROW) 

The real property (which term is inclusive of all estates and interests in 
real property) which is necessary for ownership and operation of the 
Project.  The term specifically excludes (1) the Utility easements; and (2) 
any temporary easements or other real property interests which the 
Contractor deems necessary or advisable in connection with: 

     (a) Construction of the Project; and/or 

     (b) utility work 

 

 Service Line A Utility line, the function of which is to connect an individual service 
location (e.g., a single family residence or an industrial warehouse) to 
another Utility line which connects more than one such individual line to a 
larger system.  The term “Service Line” also includes any Utility on public 
or private property that services structures located on such property. 

Technical Criteria The criteria described in the PSURA that establishes the minimum 
acceptable standards of quality, materials, and performance for the Utility 
Work, and which will be used as a basis for reviews, and as a basis for 
acceptance. 

Utility (1) A privately, publicly or cooperatively owned line, facility and/or system 
for producing, transmitting or distributing communications, power, cable 
television, electricity, light, heat, gas, oil, crude products, water, steam, 
waste, storm water not connected with the highway drainage, signal 
systems and other products that directly or indirectly serve the public, 
and/or; (2) a privately owned irrigation facility.  The necessary 
appurtenances to each Utility facility shall be considered part of such 
Utility.  The term “Utility” is also sometimes used to refer to the Owner or 
operator of any such line, facility and/or system.  The term “Utility” shall 
specifically exclude storm water facilities connected with drainage of the 
roadway. 

Utility Agreements The PSURAs and WOs 

Utility Design Sheet (UDS) A form to be initiated by the Contractor, which will document the existing 
conditions of a Utility and the final utility work recommendation to mitigate 
potential conflict.  This form will be signed by CDOT, the Utility Owner, 
and the Contractor and will be an attachment to the respective Work 
Order. 

Utility Information Sheet 
(UIS) 

A form, completed for each Utility, which documents the existing 
conditions of a facility and a preliminary Utility Work recommendation to 
mitigate potential conflict.  The information was obtained by CDOT in 
cooperation with the Utility Owner.  The form was signed by CDOT and 
the Utility Owner. 

Utility Owner The Owner or operator of any Utility (including both Public Utility Owners 
and Private Utility Owners). 

Utility Permits All appropriate approvals, exemptions, filings, licenses, permits, and 
registrations and any other Governmental Approvals required by or with 
any Governmental Person or Utility Owner necessary for any utility work. 

Utility Relocation Plans The design plans for the construction of the Relocation for a Utility 
impacted by the Project to be prepared by the Contractor or by the Utility 
Owner.   
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Utility Removal Work Work necessary to remove any Utilities (whether or not in use as of the 
date of Notice-to-Proceed) for which leaving the Utilities in-place is not 
feasible or not permitted, or which the Contractor otherwise proposes to 
be removed in order to accommodate the Project or permit construction of 
the Project, regardless of whether or not replacements for such Utilities 
are being installed on other locations. 

Utility Tracking Report A CDOT report summarizing Utility conflicts, as shown on the UISs, for all 
Utility Owners within the ROW, found in Exhibit A of Bk. 2, Section 7.  

Work All of the administrative, design, engineering, Utility Work, procurement, 
legal, professional, manufacturing, supply, installation, construction, 
supervision, management, testing, verification, labor, materials, 
equipment, documentation and other duties and services to be furnished 
and provided by the Contractor as required by the Contract Documents, 
including all efforts necessary or appropriate to achieve final acceptance 
of the Project except for those efforts which the Contract Documents 
specify will be performed by CDOT or other Persons.  In certain cases the 
term is also used to mean the products of the Work. 

Work Order or WO An ordering agreement (as the same may be amended from time to time) 
among CDOT, a Utility Owner and the Contractor, providing detailed 
information and terms relating to the Relocation of a particular Utility, 
which is executed pursuant to a PSURA.   

 


