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14.0 SIGNING, PAVEMENT MARKING, SIGNALIZATION, AND 

LIGHTING INFRASTRUCTURE 

The Contractor shall provide permanent signing, pavement marking, traffic signalization, and 
lighting for the Project. 

The Contractor shall be responsible for the design and installation of the Project permanent 
signing, pavement marking, traffic signalization, and lighting elements within the limits of the 
Project and comply with the requirements of this Section 14. 

The signing, pavement marking, traffic signalization, and lighting elements shall have the 
flexibility to accommodate Project changes that produce benefits or savings to CDOT or the 
Contractor without impairing the essential functions and characteristics of the Project such as 
safety, operations, durability, maintainability, and visibility. 

14.1 Design Requirements 

The Contractor shall prepare signing, pavement marking, and traffic signal designs and plans 
for all areas on the Project in accordance with the requirements of the following sections. These 
plans shall be a component of all Released for Construction Documents where any signing, 
pavement marking, traffic signal, or lighting element is required for the Work. No material, part, 
or attachment of any equipment shall be substituted or applied contrary to the manufacturer’s 
recommendations and standard practices. 
 
The Contractor shall provide permanent signing, pavement marking, delineation, and other 
traffic control devices that facilitate safe flow of traffic through the completed Project elements 
and that accommodates future phases of the Project (subsequent phases and any Additional 
Requested Elements [ARE] not included in the Basic Configuration).  
 
The Contractor shall prepare lighting, electrical designs, and plans for all areas on the Project. 
The electrical designs shall include the electrical and power requirements for the Intelligent 
Transportation Systems (ITS) as described in Book 2, Section 19, ITS.  The Contractor shall 
coordinate with the electrical utility company to determine electric power requirements for the 
Project and to develop the Project lighting design and construction requirements. 
 
The Contractor shall obtain approval of the power service design from the power service 
provider and coordinate and meet all requirements as specified by the power service provider 
for the complete and operational power service to all required locations. All power connections 
to devices shall include a quick-disconnect. 
 
The Contractor shall be responsible for the coordination of power source work to be performed 
by Xcel Energy. The Contractor shall contact the Xcel Energy Builder’s Call Line at 1-800-628-
2121 to request, and process to completion, the required coordination to establish the power 
sources for traffic signals, traffic signal pole mounted lighting and all roadway and street lighting. 
The Contractor shall perform all work necessary to maintain existing or establish new power 
sources for traffic signals and lighting. All cost charges from the power service provider, and all 
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necessary materials, including meter (if required), labor, and coordination required to maintain 
existing or establish new power sources shall be included in the Work. 
 
The Contractor shall design and construct signing, pavement marking, traffic signal, and lighting 
elements in accordance with the requirements of the standards listed by priority in Table 14.1-1. 
 

Table 14.1-1 
LIGHTING STANDARDS 

Priority Author Title 

1 CDOT Special Provisions included in Section 14 

2 CDOT Standard Specifications for Road and Bridge Construction Section 
613 

3 Excel Excel Outdoor Lighting Standards 

4 CDOT Sign Design Manual – May 21, 2010 

5 FHWA Manual on Uniform Traffic Control Devices (Current Edition)  

6 AASHTO A Policy on Geometric Design of Highways and Streets 

7 AASHTO Roadside Design Guide 

8 AASHTO Standard Specifications for Highway Bridges, 16
th 

Edition 

9 Local 
Jurisdiction 

Design Standards, Details, and Specifications  

 

14.1.1 Permanent Signing 

14.1.1.1 Signing Design 

The Contractor shall prepare signing designs and plans for the Project area. These plans shall 
include all necessary guide, warning, supplemental, and regulatory signs, and additions, 
removals, or modifications to existing signs and appurtenances. Plans shall also include a 
preliminary layout of signs, which will be required for future phases of the Project and that may 
affect placement and configuration of signs placed as a part of the Basic Configuration. 

Signing design shall comply with the requirements of the most current publications of the CDOT 
Standard Specifications for Road and Bridge Construction, M & S Standard Plans, and Sign 
Design Manual; and the FHWA Manual for Uniform Traffic Control Devices (MUTCD). Signing 
design for the intersections affected by US 6 improvements shall also comply with the City and 
County of Denver Standard Specifications. The requirements of the MUTCD shall include both 
the standard requirements and the guidance recommendations of the manual. The design and 
plans shall address modifications to permanent signing inside and outside the Project that is 
rendered inaccurate, ineffective, confusing or unnecessary by the Project. Signing plans shall 
provide layouts showing the locations of ground-mounted and overhead signs, special sign 
details, and structural and foundation requirements. 

The Contractor shall submit plans for all Class III, major overhead signs, and regulatory and 
guide signs to CDOT for Approval. These plans shall identify the location and legend for each 
sign. Sign legends shall be consistent with the Project Signing Concept Plan in the Reference 
Documents. Sign locations in the Signing Concept Plan are for reference only. The Contractor 
shall submit sign layouts for all special signs of any size to CDOT for Approval. Existing major 
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overhead sign structures shall be relocated as necessary to comply with the geometric 
requirements of the Basic Configuration. 

Where CDOT sign structure standards cannot be met, provide custom-designed monotube sign 
structures and foundations for approval from CDOT Staff Bridge. Permanent signage on bridges 
shall not be hung from or be attached to the face of bridge superstructures. Existing signs 
attached to bridge superstructures shall be removed and replaced with monotube sign bridges 
or cantilever structures if signs are to remain. 

The Contractor shall mount all overhead signs with a vertical clearance of 20 feet measured 
from the high point on the roadway surface under the sign panels to the bottom of the VMS, 
VTMS, or guide sign (which ever is lowest) to allow for the future installation of lane control 
signals. 

Sign lighting and walkways shall not be used on overhead guide signs. 

Sign structures shall be designed to accommodate 100 mph wind speed.  

Signs on US 6 identifying local streets within Project boundaries and the boundaries of the City 
and County of Denver are subject to review and approval by the City and County of Denver. 

Signing shall be provided on all Bikeway elements or connections in accordance with MUTCD 
and the AASHTO Guide for the Development of Bicycle Facilities, and shall be subject to review 
and approval of the City and County of Denver Parks. 

14.1.1.2 Materials 

The Contractor shall use tubular steel posts per CDOT S-Standard Plans for all Class I and 
Class II ground signs. Wood posts for mounting ground signs shall not be used. All delineators 
shall have metal posts.  

All ground signs shall include breakaway devices per CDOT S-Standard Plans. 

Sign panel materials shall conform to CDOT Standard Specifications Section 713. Sheeting 
shall be Type IV and Type XI as defined in the CDOT Retroreflective Sheeting Materials Guide, 
and shall conform to Subsections 713.04 and 713.06 when applicable. For all permanent signs, 
the legend, borders, and background shall be Type XI. 

The Contractor shall be allowed to reuse any of the sign structures, ground signs, and their 
components that comply with the requirements of this Section 14. 

14.1.2 Permanent Pavement Marking 

14.1.2.1 Pavement Marking Design 

The Contractor shall prepare pavement marking designs and plans for roads affected by the 
construction of the Project. These plans shall include, all striping required for center lines, edge 
lines, lane lines, gore areas, lane drops, merging lanes, transition lanes, bike lanes, arrows, 
legends, symbols, object markings, delineation, and other striping, as well as any modifications 
required for transitions to existing pavement markings. 

Pavement marking design shall comply with the requirements of the most current publications of 
the CDOT Standard Specifications for Road and Bridge Construction and M & S Standard 
Plans; and the FHWA MUTCD. Striping design for the intersections owned by the City and 
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County of Denver shall also comply with the City and County of Denver Standard Specifications. 
The requirements of the MUTCD shall include both the standard requirements and the guidance 
recommendations of the manual.  

Conceptual mainline and other roadway striping is shown in the Preliminary Plans in the 
Reference Documents and are for reference only.  

14.1.2.2 Materials 

The Contractor shall use the pavement-marking Materials at the locations specified in Table 
14.1-2. 

Table 14.1-2 
PAVEMENT MARKING MATERIALS 

Location Pavement Marking Type 

Edge lines and channelization lines Epoxy Pavement Marking 

Skip lines on Portland concrete cement 
pavement (PCCP) 

Thermoplastic Pavement Marking Type II (contrast) 

Skip lines on Hot Mix Asphalt (HMA) Thermoplastic Pavement Marking Type I 

Words/symbols/cross walks/stop lines Thermoplastic Pavement Marking Type III 
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The contractor shall refer to CDOT’s striping material chart (attached below) for 
the pavement marking materials for US 6, I-25 and City and County of Denver 
facilities 
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14.1.3 Temporary and Permanent Traffic Signalization 

14.1.3.1  Traffic Signal Design 

Traffic signal removal is required at: 

1. Westbound off-ramp at US 6 and Bryant 

Traffic signal improvements are required at:  

1. US 6 and Federal Blvd. ramp terminals  

2. Eastbound off-ramp US 6 and Bryant  

Existing traffic signals at these locations are currently own and maintained by the City and 
County of Denver.  The Contractor shall prepare traffic signal plans that include, existing and 
proposed intersection plan details, traffic signal pole locations, mast arm and signal head 
locations, signal pole mounted overhead lighting (luminaires), pedestrian button and signal 
locations, approach striping and marking locations and types, cabinet and power source 
locations, conduit and pull boxes, detection systems and locations, and all other plan and 
component details for complete traffic signal installation in accordance with City and County of 
Denver Traffic Signal Standards, and shall include Xcel Standards for all traffic signal poles and 
all non-signal lighting placed on the poles.  

{Insert information regarding fiber optic along Federal} 

All temporary and permanent traffic signals shall be designed and constructed in conformance 
with City and County of Denver Standard Signal Specifications and Standard Drawings and 
shall be subject to Approval of the City and County of Denver (CCD) .  The Contractor shall 
coordinate all traffic signal design and installations with the CCD Public Works Department.  
Permanent traffic signal equipment shall match existing equipment in appearance. 

Permanent traffic signalization appurtenances shall not be allowed to hang from, or be attached 
to the face of bridge superstructures. 

14.1.3.3 Materials 

The Contractor shall use traffic signal equipment, including traffic signal poles, for all temporary 
and permanent installations as specified in the CCD Standard Specifications  

The Contractor shall use traffic signal equipment for the intersections owned by the City and 
County of Denver as specified in the City and County of Denver Standard Specifications and 
Xcel Standards. 

14.1.4 Permanent Lighting 

14.1.4.1 Lighting Design 

The Contractor shall prepare lighting designs and plans for US 6 and all existing permanent 
lighting conditions on roadways impacted by the Project. The plans shall address both 
temporary and permanent Work and shall include existing topography, ROW, Utilities and 
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drainage facilities, structures, and all other existing and proposed facilities. The plans shall 
include location and orientation of standards and fixtures, wiring, conduits, pedestals, power 
sources, and all other lighting components required to construct the lighting on the Project. 

All permanent lighting within the Project shall be designed and constructed to be consistent with 
current CCD and Excel Standards.  

Roadway lighting for US 6 shall be provided from the outside edges of the roadways, unless 
otherwise approved by CDOT. High-mast lighting will not be allowed. 

Roadway lighting shall be provided on US 6 for the entire length of highway being constructed 
by the Project. 

Full interchange lighting shall be provided for at the Federal Interchange. 

Lighting for ramps shall replace any lighting impacted by the Project, and at a minimum provide 
partial interchange lighting for all ramp entrances and exits. 

Lighting shall be provided along the CD roads and exit ramps at Federal Blvd. and Bryant 
Street. 

The Contractor shall submit to CCD for Acceptance lighting calculations showing the design 
meets the performance criteria for roadway design to include average, maximum, minimum foot-
candles; and average to minimum, and maximum to minimum luminance on the horizontal 
roadway plane. In addition, the Contractor shall submit voltage-drop calculations for each circuit. 

Lighting on and underneath all bridge structures and within structures for public use facilities, 
such as sidewalks, bikeways, and trails, within the Project boundaries shall comply with the 
design criteria for average and minimum luminance for the roadway or pedestrian/bicycle 
facility. Roadway and pedestrian lighting on bridge structures shall comply with the 
requirements of the Aesthetic Treatment Concepts in the Reference Documents. 

Lighting design and construction shall also include additional conduit and pull boxes within the 
new bridge structures for future use to provide illumination of US 6, ramps and beneath the 
bridges. 

Lighting designs and plans for the Project shall be subject to CCD and Excel review and 
Approval.  

14.1.4.2 Materials 

The Contractor shall use lighting equipment for all permanent installations as specified in the 
CCD and Excel Standards Specifications. 

The Contractor shall obtain approval of the lighting equipment from the agency responsible for 
maintenance.  CCD is responsible for street lighting, and Xcel Energy owns & maintains the 
street lighting in accordance with their franchise agreement. 

Xcel Energy is responsible for lighting maintenance for the entire project.  The Contractor shall 
submit the materials lists for the proposed lighting, including under deck lighting for review and 
approval by Xcel Energy prior to ordering material. The Contractor shall contact the Xcel Energy 
Builder’s Call Line at 1-800-628-2121 to request, and process to completion, the required 
coordination to review and approve the lighting equipment. All cost charges from Xcel Energy 
for review and approval shall be included in the Work. 
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14.2 Construction Requirements 

14.2.1 Permanent Signing 

The Contractor shall remove and dispose of the existing sign structures, ground-mounted signs, 
and delineators within the Project area that do not meet the requirements of this Section 14. 
They shall become the property of the Contractor. 

14.2.2 Permanent Pavement Marking 

New PCCP shall be sandblasted prior to placement of any primer or pavement-marking 
material. 

14.2.3 Permanent Traffic Signalization 

14.2.3.1 Contractor Requirements 

The Contractor shall purchase and deliver controller cabinets to the City and County of Denver 
Public Works for traffic signals.  

All existing signalization equipment removed by the Contractor is the property of the City and 
County of Denver. The Contractor shall deliver in good condition all equipment removed to the 
City and County of Denver Public Works. 

14.2.3.2 Operational  

The Contractor shall provide traffic signal timing plans for each traffic signal installation to 
include these six timing plans: AM, PM, and Off-peak for both weekday and weekend periods. 
Timing plans shall be prepared using Synchro 7 and include signal coordination with adjacent 
signals, cycle length, splits, optimal phasing, and sequence. The Contractor shall design timing 
plans to minimize intersection approach delay and accommodate pedestrians. 

Signal timing plans shall be coordinated and approved by the City and County of Denver. Signal 
timing plans for review and approval shall be submitted a minimum of 28 Days prior to 
implementation. 

The City and County of Denver will equip the controller cabinets with all the necessary software 
to operate the permanent traffic signals. The City and County of Denver will implement the 
timing plans for the permanent traffic signals during the initial startup. 

14.2.4 Permanent Lighting 

Xcel Energy will remove the existing lighting as required within the Project area only for lighting 
that is owned by Xcel Energy. The Contractor shall be responsible for the coordination of 
lighting removal and lighting relocation work to be performed by Xcel Energy. The Contractor 
shall contact the Xcel Energy Builder’s Call Line at 1-800-628-2121 to request, and process to 
completion, the required coordination for Xcel Energy lighting removal or lighting relocation 
Work. The Contractor shall remove the existing lighting as required within the Project area that 
is not owned by Xcel Energy, and shall become the property of the Contractor. 
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14.3 Deliverables 

At a minimum, the Contractor shall submit the following to CDOT for review, Approval, and/or 
Acceptance: 

Deliverable 
Review, 

Acceptance, 
or Approval 

Schedule 

Class III, major overhead signs, and  
regulatory and guide signs plan 

Approval 
90 Days prior to issuance of Released 
for Construction Documents 

Sign layouts for all special signs of any 
size  

Approval 
90 Days prior to issuance of Released 
for Construction Documents 

Custom-designed monotube sign 
structure and foundation plans  

Approval 
90 Days prior to issuance of Released 
for Construction Documents 

Median butterfly sign structure and 
foundation plans 

Approval 
90 Days prior to issuance of Released 
for Construction Documents 

All temporary and permanent traffic 
signal plans within CDOT ROW  

Approval 
90 Days prior to issuance of Released 
for Construction Documents 

All temporary and permanent traffic 
signal plans within local entities 

Review  60 Days prior to issuance of Released 
for Construction Documents 

All permanent lighting plans at 
intersections and local streets owned 
and maintained by local entities  

Review 
60 Days prior to issuance of Released 
for Construction Documents 

Traffic Signal Timing Plans and 
associated electronic timing plan 
software files 

Approval 28 Days prior to implementation  

Lighting and electrical design 
calculations 

Acceptance 
90 Days prior to issuance of the 
Released for Construction Documents 

 
 


