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14.0 Lighting, Electrical, Signing, and Striping 

14.1 Design Requirements 

14.1.1 Lighting/Electrical 
The Contractor shall prepare electrical designs and plans for all areas on the Project. The electrical designs shall 
include the electrical and power requirements for the Fixed Fire Suppression System as described in Book 2, 
Section 19. The Contractor shall coordinate with the electrical utility company, Xcel Energy, to determine electric 
power requirements for the Project and to develop the Project electrical and lighting design and construction 
requirements. 
 
The Contractor shall obtain approval of the power service design from the power service provider and coordinate 
and meet all requirements as specified by the power service provider for the complete and operational power 
service to all required locations. 
 
The Contractor shall be responsible for the coordination of power source work to be performed by Xcel Energy. 
The Contractor shall contact the Xcel Energy Builder’s Call Line at 1-800-628-2121 to request, and process to 
completion, the required coordination to establish the power sources. The Contractor shall perform all work 
necessary to maintain existing or establish new power sources for any affected electrical device. All cost charges 
from the power service provider, and all necessary materials, including meter (if required), labor, and 
coordination required to maintain existing or establish new power sources shall be included in the Work. 
 
The Contractor shall design and construct signing, pavement marking, electrical, and lighting elements in 
accordance with the requirements of the standards listed in Table 14-1 as appropriate for the jurisdictional 
ownership, oversight, and approval of the Work. 
 

Table 14-1: Lighting/Electrical Standards 

 Author Title 

1 CDOT Standard Specifications for Road and Bridge Construction 
Section 613 

2 NFPA 70 – National Electrical Code 

3 CDOT Sign Design Manual – April 29, 2013 

4 FHWA Manual on Uniform Traffic Control Devices (Current Edition)  

5 AASHTO A Policy on Geometric Design of Highways and Streets 

6 AASHTO Roadside Design Guide 

 

14.1.2 Permanent Signing 

14.1.2.1 Signing Design 

If required, the Contractor shall prepare signing designs and plans for the Project area. These plans shall 
include all necessary guide, warning, supplemental, and regulatory signs, and additions, removals, or 
modifications to existing signs and appurtenances. Plans shall also include a preliminary layout of signs. 
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Signing design shall comply with the requirements of the most current publications of the Standard 
Specifications, M & S Standard Plans, Sign Design Manual, and the FHWA Manual for Uniform Traffic 
Control Devices (MUTCD). 

1.1.1 Permanent Pavement Marking 

14.1.2.2 Pavement Marking Design 

The Contractor shall prepare pavement marking designs and plans for roads affected by the construction of 
the Project. These plans shall include all striping required for center lines, edge lines, lane lines, gore areas, 
lane drops, merging lanes, transition lanes, arrows, legends, symbols, object markings, delineation, and other 
striping, as well as any modifications required for transitions to existing pavement markings. 
 
Pavement marking design for CDOT facilities shall comply with the requirements of the Standard 
Specifications, M&S Standard Plans, and the MUTCD. The requirements of the MUTCD shall include both 
the standard requirements and the guidance recommendations of the manual. 

14.2 Deliverables 
At a minimum, the Contractor shall submit the following to CDOT for Review, Approval, and/or Acceptance: 

 
Table 14-2: Deliverables by the Contractor 

Deliverable 
Review, Acceptance, 

or Approval 
Schedule 

Sign layouts for all special signs of any 
size  

Approval 
90 days prior to issuance of Released for 
Construction Documents 

 

All deliverables shall also conform to the requirements of Book 2, Section 3. 


