COLORADO DEPARTMENT OF TRANSPORTATION I-25 Widening Northern Colorado Springs

Technical Requirements - Index

Project Number: I 025A-016
Project Sub Acct. No: 18842
September 17August 20, 2012

The 2011 Standard Specifications for Road and Bridge Construction controls construction of this project. The following technical requirements supersede and take precedence over the Standard Specifications. The Project Special Provisions are included with the pertinent Technical Requirements of Section 1 through Section 18.

Instructions to Proposers and Notice to Bidders	(<u>Sept.Aug.</u> <u>1720</u> , 2012)
Section 1 – General	(Aug. <u>Sept.</u> 20 17, 2012)
Section 2 – Project Management	(<u>Sept.</u> Aug. 2017, 2012)
Section 3 – Quality Management	(<u>Sept.</u> Aug. 2017, 2012)
Section 4 – Public Information	(<u>Sept.</u> Aug. 2017, 2012)
Section 5 – Environmental Requirements	(<u>Sept. Aug. 2017</u> , 2012)
Section 6 – Third Party Agreements	(<u>Sept.</u> Aug. 2017, 2012)
Section 7 – Utilities	(<u>Sept.</u> Aug. 2017, 2012)
Section 8 – Right-of-Way	(<u>Sept.</u> Aug. 2017, 2012)
Section 9 – Survey	(<u>Sept.</u> Aug. 2017, 2012)
Section 10 – Geotechnical and Roadway Pavements	(<u>Sept.</u> Aug. 2017, 2012)
Section 11 – Earthwork	(<u>Sept.</u> Aug. 2017, 2012)
Section 12 – <u>Drainage</u> Hydraulics	(<u>Sept.</u> Aug. 2017, 2012)
Section 13 – Roadway Design	-(<u>Sept.</u> Aug. 2017, 2012)
Section 14 – Signing, and Pavement Marking, Lighting, and ITS	(<u>Sept.</u> Aug. 2017, 2012)
Section 15 – Structures	(<u>Sept.</u> Aug. 2017, 2012)
Section 16 – Maintenance of Traffic	(<u>Sept.</u> Aug. 2017, 2012)
Section 17 – Landscaping	(<u>Sept.</u> Aug. 2017, 2012)
Section 18 – Maintenance During Construction	(<u>Sept.</u> Aug. 2017, 2012)
Section 19 – Modifications to Standard Specifications	(<u>Sept.</u> Aug. 2017, 2012)