

Project: US 6 over Garrison Street
 Project Sub Acct. No: 19478
 July 10, 2014
DRAFT Technical Requirements

Section 20 – Standard Special Provisions

COLORADO
 DEPARTMENT OF TRANSPORTATION
 SPECIAL PROVISIONS
 STANDARD SPECIAL PROVISIONS

Name	Date	No. of Pages
Revision of Section 103 – Colorado Resident Bid Preference	(February 3, 2011)	1
Revision of Section 103 – Escrow of Proposal Documentation	(May 5, 2011)	2
Revision of Section 105 – Contractor Submittals Traffic Signal Pedestal Pole	(February 3, 2011)	1
Revision of Section 105 – Disputes and Claims for Contract Adjustments	(January 30, 2014)	31
Revision of Section 105 – Hot Mix Asphalt Pavement Smoothness	(May 8, 2014)	7
Revision of Section 106 – Certificates of Compliance and Certified Test Reports	(February 3, 2011)	1
Revision of Section 106 – Hot Mix Asphalt – Verification Testing	(July 29, 2011)	2
Revision of Section 106 – Material Sources	(October 31, 2013)	1
Revision of Section 106 – Supplier List	(January 30, 2014)	1
Revision of Section 107 – Project Payrolls	(May 2, 2013)	1
Revision of Section 107 - Responsibility for Damage Claims, Insurance Types, and Coverage Limits	(February 3, 2011)	1
Revision of Section 107 – Transfer of Stormwater Permit to the Contractor	(April 26, 2012)	1
Revision of Section 107 – Warning Lights for Work Vehicles and Equipment	(January 30, 2014)	1
Revision of Section 108 - Critical Path Method	(August 19, 2011)	1
Revision of Section 108 – Liquidated Damages	(May 2, 2013)	1
Revision of Section 108 – Subletting of Contract	(January 31, 2013)	1
Revision of Section 108 - Payment Schedule (Single Construction Year)	(October 31, 2013)	1
Revision of Sections 108 and 109 - Payment Schedule (Multiple Construction Years)	(Nov. 15, 2013)	1
Revision of Section 109 – Asphalt Cement Cost Adjustment	(April 5, 2013)	2
Revision of Section 109 - Compensation for Compensable Delays	(May 5, 2011)	1
Revision of Section 109 – Fuel Cost Adjustment	(February 3, 2011)	2
Revision of Section 109 – Measurement of Quantities	(February 3, 2011)	1
Revision of Section 109 – Measurement of Water	(January 06, 2012)	1
Revision of Section 109 – Prompt Payment	(January 31, 2013)	1
Revision of Section 203 – Imported Material for Embankment	(February 3, 2011)	2
Revision of Sections 203, 206, 304 and 613 - Compaction	(July 19, 2012)	2
Revision of Section 206 – Imported Material for Structure Backfill	(July 19, 2012)	2
Revision of Section 206 – Structure Backfill (Flow-Fill)	(April 26, 2012)	2
Revision of Section 206 – Structure Backfill at Bridge Abutments	(January 30, 2014)	1
Revision of Sections 206 and 601 – Backfilling Structures that Support Lateral Earth Pressures	(July 29, 2011)	1
Revision of Section 208 – Aggregate Bag	(January 31, 2013)	1
Revision of Section 208 – Erosion Log	(January 31, 2013)	1
Revision of Section 212 – Seed	(April 26, 2012)	1
Revision of Section 213 – Mulching	(January 31, 2013)	4
Revision of Section 216 – Soil Retention Covering	(January 30, 2014)	6
Revision of Section 250 – Environmental, Health and Safety Management	(July 19, 2012)	1
Revision of Sections 304 and 703 – Aggregate Base Course (RAP)	(October 31, 2013)	1
Revision of Section 401 – Compaction of Hot Mix Asphalt	(April 26, 2012)	1

Project: US 6 over Garrison Street
 Project Sub Acct. No: 19478
 July 10, 2014
DRAFT Technical Requirements

Section 20 – Standard Special Provisions

Revision of Section 401 – Compaction Pavement Test Section (CTS)	(July 19, 2012)	1
Revision of Section 401 – Plant Mix Pavements	(February 3, 2011)	1
Revision of Section 401 – Temperature Segregation	(February 3, 2011)	1
Revision of Section 401 and 412 – Safety Edge	(May 2, 2013)	2
Revision of Sections 412, 601, and 711 - Liquid Membrane-Forming Compounds for Curing Concrete	(May 5, 2011)	1
Revision of Section 504 – Concrete Panel Facing MSE Wall	(February 3, 2011)	12
Revision of Sections 507, 601 and 606 – Macro Fiber-Reinforced Concrete	(May 2, 2013)	1
Revision of Section 518 - Bridge Expansion Device	(October 31, 2013)	1
Revision of Section 601 – Concrete Batching	(February 3, 2011)	1
Revision of Section 601 – Concrete Finishing	(February 3, 2011)	1
Revision of Section 601 – Concrete Form and Falsework Removal	(July 28, 2011)	2
Revision of Section 601 – Concrete Slump Acceptance	(July 29, 2011)	1
Revision of Section 601 – Depositing Concrete Under Water	(May 2, 2013)	1
Revision of Section 601 – Fiber-Reinforced Concrete	(May 2, 2013)	1
Revision of Section 601 – QC Testing Requirements for Structural Concrete	(May 8, 2014)	1
Revision of Section 612 – Delineators	(February 3, 2011)	1
Revision of Section 612 – Flexible Delineators	(July 19, 2012)	1
Revision of Sections 613 and 715 – LED Roadway Luminaire	(January 30, 2014)	5
Revision of Section 614 – Accessible Pedestrian Signal	(November 1, 2012)	3
Revision of Section 614 – Pedestrian Push Button Assembly	(July 19, 2012)	1
Revision of Section 618 – Prestressed Concrete	(April 26, 2012)	24
Revision of Section 620 – Field Laboratories with Ignition Furnace	(February 3, 2011)	1
Revision of Section 627 and 708 – Pavement Marking Paint	(January 31, 2013)	2
Revision of Section 630 – Construction Zone Traffic Control	(February 17, 2012)	1
Revision of Section 630 – Retroreflective Sign Sheeting	(May 8, 2014)	1
Revision of Section 630 – Signs and Barricades	(January 31, 2013)	1
Revision of Section 703 - Aggregate for Bases	(October 31, 2013)	1
Revision of Section 703 – Aggregate for Hot Mix Asphalt	(November 1, 2012)	2
Revision of Section 703 – Aggregate for Stone Matrix Asphalt	(April 26, 2012)	1
Revision of Section 703 – Concrete Aggregate	(July 28, 2011)	1
Revision of Section 703 – Mineral Filler	(May 8, 2014)	1
Revision of Section 712 – Geotextiles	(November 1, 2012)	2
Revision of Section 712 – Water for Mixing or Curing Concrete	(February 3, 2011)	1
Revision of Section 713 - Epoxy Pavement Marking	(October 31, 2013)	2
Revision of Section 713 – Reflectors for Delineators and Median Barrier	(May 2, 2013)	1
Affirmative Action Requirements – Equal Employment Opportunity	(February 3, 2011)	10
Minimum Wages, Colorado,	(January 24, 2014)	10
U.S. Department of Labor General Decision Number CO140016, MOD 1, Highway Construction for Adams, Arapahoe, Broomfield, Clear Creek, Elbert, Gilpin, Jefferson, and Park counties.		
On the Job Training	(July 29, 2011)	3
Partnering Program	(February 3, 2011)	1
Required Contract Provisions – Federal-Aid Construction Contracts	(October 31, 2013)	14
Special Construction Requirements, Fire Protection Plan	(November 1, 2012)	2