

REQUEST FOR PROPOSAL – US6 BRIDGES DESIGN BUILD PROJECT

BR 0061-083, SUB ACCOUNT 18838 (CN)

BOOK 2 – TECHNICAL REQUIREMENTS

SECTION 20 – EXHIBIT A

COLORADO
DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISIONS

◆
STANDARD SPECIAL PROVISIONS

| | Date | No. of Pages |
|--|--------------------|---------------------|
| Revision of Section 103 – Escrow of Proposal Documentation | (May 5, 2011) | 2 |
| Revision of Section 105 – Contractor Submittals Traffic Signal Pedestal Pole | (February 3, 2011) | 1 |
| Revision of Section 105 – Disputes and Claims for Contract Adjustments | (Oct. 27, 2011) | 23 |
| Revision of Section 105 – Hot Mix Asphalt Pavement Smoothness | (April 26, 2012) | 7 |
| Revision of Section 105 – Portland Cement Concrete Pavement Smoothness | (April 26, 2012) | 1 |
| Revision of Sections 105 and 106 – Conformity to the Contract of Hot Mix Asphalt (Voids Acceptance) | (February 3, 2011) | 10 |
| Revision of Sections 105, 106, 412 and 601 – Conformity to the Contract of Portland Cement Concrete Pavement And Dowel Bars for Transverse Weakened Plane Joints | (April 26, 2012) | 13 |
| Revision of Section 106 – Certificates of Compliance and Certified Test Reports | (February 3, 2011) | 1 |
| Revision of Section 106 – Hot Mix Asphalt – Verification Testing | (July 29, 2011) | 2 |
| Revision of Sections 106, 627 and 713 - Glass Beads for Pavement Marking | (April 26, 2012) | 2 |
| Revision of Section 107 – Transfer of Stormwater Permit to the Contractor | (April 26, 2012) | 1 |
| Revision of Section 108 - Critical Path Method | (August 19, 2011) | 1 |
| Revision of Section 109 – Asphalt Cement Cost Adjustment (Asphalt Cement Included in the Work) | (Sept. 29, 2011) | 2 |
| Revision of Section 109 – Fuel Cost Adjustment | (February 3, 2011) | 2 |
| Revision of Section 109 – Measurement of Quantities | (February 3, 2011) | 1 |
| Revision of Section 203 – Imported Material for Embankment | (February 3, 2011) | 2 |
| Revision of Sections 203, 206, 304 and 613 - Compaction | (July 19, 2012) | 2 |
| Revision of Section 206 – Imported Material for Structure Backfill | (July 19, 2012) | 2 |

REQUEST FOR PROPOSAL – US6 BRIDGES DESIGN BUILD PROJECT

BR 0061-083, SUB ACCOUNT 18838 (CN)

BOOK 2 – TECHNICAL REQUIREMENTS

SECTION 20 – EXHIBIT A

| | | |
|--|--------------------|----|
| Revision of Section 206 – Structure Backfill (Flow-Fill) | (April 26, 2012) | 2 |
| Revision of Sections 206 and 601 – Backfilling Structures that Support Lateral Earth Pressures | (July 29, 2011) | 1 |
| Revision of Section 212 – Seed | (April 26, 2012) | 1 |
| Revision of Section 250 – Environmental, Health and Safety Management | (July 19, 2012) | 1 |
| Revision of Sections 304 and 703 – Aggregate Base Course (RAP) | (April 26, 2012) | 1 |
| Revision of Section 401 – Compaction of Hot Mix Asphalt | (April 26, 2012) | 1 |
| Revision of Section 401 – Compaction Pavement Test Section (CTS) | (July 19, 2012) | 1 |
| Revision of Section 401 – Composition of Mixtures – Voids Acceptance | (February 3, 2011) | 1 |
| Revision of Section 401 – Plant Mix Pavements | (February 3, 2011) | 1 |
| Revision of Section 401 – Reclaimed Asphalt Pavement | (February 3, 2011) | 2 |
| Revision of Section 401 – Temperature Segregation | (February 3, 2011) | 1 |
| Revision of Section 401 – Tolerances for Hot Mix Asphalt (Voids Acceptance) | (January 06, 2012) | 1 |
| Revision of Section 401 and 412 – Safety Edge | (Sept. 23, 2011) | 2 |
| Revision of Sections 412 – Portland Cement Concrete Pavement Finishing | (February 3, 2011) | 1 |
| Revision of Sections 412, 601, and 711 - Liquid Membrane-Forming Compounds for Curing Concrete | (May 5, 2011) | 1 |
| Revision of Sections 412 and 709 - Tie Bars | (July 19, 2012) | 1 |
| Revision of Section 504 – Concrete Block Facing MSE Wall | (February 3, 2011) | 13 |
| Revision of Section 504 – Concrete Panel Facing MSE Wall | (February 3, 2011) | 12 |
| Revision of Section 510 – Structural Plate Structures | (February 3, 2011) | 1 |
| Revision of Section 601 – Class H and HT Bridge Deck Concrete | (Dec. 29, 2011) | 5 |
| Revision of Section 601 – Concrete Batching | (February 3, 2011) | 1 |
| Revision of Section 601 – Concrete Finishing | (February 3, 2011) | 1 |
| Revision of Section 601 – Concrete Form and Falsework Removal | (July 28, 2011) | 2 |

REQUEST FOR PROPOSAL – US6 BRIDGES DESIGN BUILD PROJECT

BR 0061-083, SUB ACCOUNT 18838 (CN)

BOOK 2 – TECHNICAL REQUIREMENTS

SECTION 20 – EXHIBIT A

| | | |
|---|---------------------|----|
| Revision of Section 601 – Concrete Slump Acceptance | (July 29, 2011) | 1 |
| Revision of Sections 603, 624 and 705 – Drainage Pipe | (April 26, 2012) | 2 |
| Revision of Section 612 – Delineators | (February 3, 2011) | 1 |
| Revision of Section 612 – Flexible Delineators | (July 19, 2012) | 1 |
| Revision of Section 614 – Blank Out Sign (LED) (Speed Radar) | (Dec. 29, 2011) | 6 |
| Revision of Section 614 – Pedestrian Push Button Assembly | (July 19, 2012) | 1 |
| Revision of Section 618 – Prestressed Concrete | (April 26, 2012) | 24 |
| Revision of Section 620 – Field Laboratories with Forced Air Convection Oven | (February 3, 2011) | 1 |
| Revision of Section 620 – Field Laboratories with Ignition Furnace | (February 3, 2011) | 1 |
| Revision of Section 627 and 708 – Pavement Marking with Waterborne Paint and Low VOC Solvent Base Paint | (February 3, 2011) | 1 |
| Revision of Section 630 – Construction Zone Traffic Control | (February 17, 2012) | 1 |
| Revision of Section 630 - Emergency Pull-off Area (Temporary) | (May 5, 2011) | 1 |
| Revision of Section 630 – Mobile Pavement Marking Zone (Group 1 without Attenuator) | (February 3, 2012) | 1 |
| Revision of Section 630 – Retroreflective Sheeting | (February 3, 2011) | 1 |
| Revision of Section 630 – Retroreflective Sign Sheeting | (February 3, 2011) | 1 |
| Revision of Section 630 - Rolling Roadblock | (November 1, 2012) | 2 |
| Revision of Section 630 - Temporary Portable Rumble Strip | (May 5, 2011) | 1 |
| Revision of Section 703 – Aggregate for Hot Mix Asphalt | (November 1, 2012) | 2 |
| Revision of Section 703 – Aggregate for Stone Matrix Asphalt | (April 26, 2012) | 1 |
| Revision of Section 703 – Concrete Aggregate | (July 28, 2011) | 1 |
| Revision of Section 703 – Mineral Filler | (February 3, 2011) | 1 |
| Revision of Section 712 – Geotextiles | (November 1, 2012) | 2 |
| Revision of Section 712 – Water for Mixing or Curing Concrete | (February 3, 2011) | 1 |

REQUEST FOR PROPOSAL – US6 BRIDGES DESIGN BUILD PROJECT

BR 0061-083, SUB ACCOUNT 18838 (CN)

BOOK 2 – TECHNICAL REQUIREMENTS

SECTION 20 – EXHIBIT A

| | | |
|--|--------------------|----|
| Affirmative Action Requirements – Equal Employment Opportunity | (February 3, 2011) | 10 |
| Disadvantaged Business Enterprise – Definitions and Requirements | (February 3, 2011) | 14 |
| Minimum Wages Colorado, U.S. Department of Labor General Decision Numbers CO100016 thru CO100024, MOD 5, Highway Construction, Statewide | (Dec. 07, 2012) | 56 |
| On the Job Training | (July 29, 2011) | 3 |
| Partnering Program | (February 3, 2011) | 1 |
| Railroad Insurance | (February 3, 2011) | 1 |
| Required Contract Provisions – Federal-Aid Construction Contracts | (July 19, 2012) | 14 |
