

**REQUEST FOR PROPOSAL – US6 BRIDGES DESIGN BUILD PROJECT**

**BR 0061-083, SUB ACCOUNT 18838 (CN)**

**BOOK 2 – TECHNICAL REQUIREMENTS**

**SECTION 20 – EXHIBIT A**

---

COLORADO  
DEPARTMENT OF TRANSPORTATION  
SPECIAL PROVISIONS

STANDARD SPECIAL PROVISIONS

	<b>Date</b>	<b>No. of Pages</b>
Revision of Section 103 – Escrow of Proposal Documentation	(May 5, 2011)	2
Revision of Section 105 – Contractor Submittals Traffic Signal Pedestal Pole	(February 3, 2011)	1
Revision of Section 105 – Disputes and Claims for Contract Adjustments	(Oct. 27, 2011)	23
Revision of Section 105 – Hot Mix Asphalt Pavement Smoothness	(April 26, 2012)	7
Revision of Section 105 – Portland Cement Concrete Pavement Smoothness	(April 26, 2012)	1
Revision of Sections 105 and 106 – Conformity to the Contract of Hot Mix Asphalt (Voids Acceptance)	(February 3, 2011)	10
Revision of Sections 105, 106, 412 and 601 – Conformity to the Contract of Portland Cement Concrete Pavement and Dowel Bars for Transverse Weakened Plane Joints	(April 26, 2012)	13
Revision of Section 106 – Certificates of Compliance and Certified Test Reports	(February 3, 2011)	1
Revision of Section 106 – Hot Mix Asphalt – Verification Testing	(July 29, 2011)	2
Revision of Sections 106, 627 and 713 - Glass Beads for Pavement Marking	(April 26, 2012)	
Revision of Section 107 – Transfer of Stormwater Permit to the Contractor	(April 26, 2012)	1
Revision of Section 108 - Critical Path Method	(August 19, 2011)	1
Revision of Section 109 – Asphalt Cement Cost Adjustment (Asphalt Cement Included in the Work)	(Sept. 29, 2011)	2
Revision of Section 109 – Fuel Cost Adjustment	(February 3, 2011)	2
Revision of Section 109 – Measurement of Quantities	(February 3, 2011)	1
Revision of Section 203 – Imported Material for Embankment	(February 3, 2011)	2
Revision of Sections 203, 206, 304 and 613 - Compaction	(July 19, 2012)	2
Revision of Section 206 – Imported Material for Structure Backfill	(July 19, 2012)	2
Revision of Section 206 – Structure Backfill (Flow-Fill)	(April 26, 2012)	2

**REQUEST FOR PROPOSAL – US6 BRIDGES DESIGN BUILD PROJECT**

**BR 0061-083, SUB ACCOUNT 18838 (CN)**

**BOOK 2 – TECHNICAL REQUIREMENTS**

**SECTION 20 – EXHIBIT A**

---

---

Revision of Sections 206 and 601 – Backfilling Structures that Support Lateral Earth Pressures	(July 29, 2011)	1
Revision of Section 212 – Seed	(April 26, 2012)	1
Revision of Section 250 – Environmental, Health and Safety Management	(July 19, 2012)	1
Revision of Sections 304 and 703 – Aggregate Base Course (RAP)	(April 26, 2012)	1
Revision of Section 401 – Compaction of Hot Mix Asphalt	(April 26, 2012)	1
Revision of Section 401 – Compaction Pavement Test Section (CTS)	(July 19, 2012)	1
Revision of Section 401 – Composition of Mixtures – Voids Acceptance	(February 3, 2011)	1
Revision of Section 401 – Plant Mix Pavements	(February 3, 2011)	1
Revision of Section 401 – Reclaimed Asphalt Pavement	(February 3, 2011)	2
Revision of Section 401 – Temperature Segregation	(February 3, 2011)	1
Revision of Section 401 – Tolerances for Hot Mix Asphalt (Voids Acceptance)	(January 06, 2012)	1
Revision of Section 401 and 412 – Safety Edge	(Sept. 23, 2011)	2
Revision of Sections 412 – Portland Cement Concrete Pavement Finishing	(February 3, 2011)	1
Revision of Sections 412, 601, and 711 - Liquid Membrane-Forming Compounds for Curing Concrete	(May 5, 2011)	1
Revision of Sections 412 and 709 - Tie Bars	(July 19, 2012)	1
Revision of Section 504 – Concrete Panel Facing MSE Wall	(February 3, 2011)	12
Revision of Section 510 – Structural Plate Structures	(February 3, 2011)	1
Revision of Section 601 – Class H and HT Bridge Deck Concrete	(Dec. 29, 2011)	5
Revision of Section 601 – Concrete Batching	(February 3, 2011)	1
Revision of Section 601 – Concrete Finishing	(February 3, 2011)	1
Revision of Section 601 – Concrete Form and Falsework Removal	(July 28, 2011)	2
Revision of Section 601 – Concrete Slump Acceptance	(July 29, 2011)	1
Revision of Sections 603, 624 and 705 – Drainage Pipe	(April 26, 2012)	2

**REQUEST FOR PROPOSAL – US6 BRIDGES DESIGN BUILD PROJECT**

**BR 0061-083, SUB ACCOUNT 18838 (CN)**

**BOOK 2 – TECHNICAL REQUIREMENTS**

**SECTION 20 – EXHIBIT A**

---

---

Revision of Section 612 – Delineators	(February 3, 2011)	1
Revision of Section 612 – Flexible Delineators	(July 19, 2012)	1
Revision of Section 614 – Blank Out Sign (LED) (Speed Radar)	(Dec. 29, 2011)	6
Revision of Section 614 – Pedestrian Push Button Assembly	(July 19, 2012)	1
Revision of Section 618 – Prestressed Concrete	(April 26, 2012)	24
Revision of Section 620 – Field Laboratories with Forced Air Convection Oven	(February 3, 2011)	1
Revision of Section 620 – Field Laboratories with Ignition Furnace	(February 3, 2011)	1
Revision of Section 627 and 708 – Pavement Marking with Waterborne Paint and Low VOC Solvent Base Paint	(February 3, 2011)	1
Revision of Section 630 – Construction Zone Traffic Control	(February 17, 2012)	1
Revision of Section 630 - Emergency Pull-off Area (Temporary)	(May 5, 2011)	1
Revision of Section 630 – Mobile Pavement Marking Zone (Group 1 without Attenuator)	(February 3, 2012)	1
Revision of Section 630 – Retroreflective Sheeting	(February 3, 2011)	1
Revision of Section 630 – Retroreflective Sign Sheeting	(February 3, 2011)	1
Revision of Section 630 - Rolling Roadblock	(May 5, 2011)	2
Revision of Section 630 - Temporary Portable Rumble Strip	(May 5, 2011)	1
Revision of Section 703 – Aggregate for Hot Mix Asphalt	(June 16, 2011)	1
Revision of Section 703 – Aggregate for Stone Matrix Asphalt	(April 26, 2012)	1
Revision of Section 703 – Concrete Aggregate	(July 28, 2011)	1
Revision of Section 703 – Mineral Filler	(February 3, 2011)	1
Revision of Section 712 – Geotextiles	(January 20, 2012)	1
Revision of Section 712 – Water for Mixing or Curing Concrete	(February 3, 2011)	1
Affirmative Action Requirements – Equal Employment Opportunity	(February 3, 2011)	10
Minimum Wages Colorado, U.S. Department of Labor General Decision Numbers CO100016 thru CO100024, MOD 4, Highway Construction, Statewide	(August 10, 2012)	56

**REQUEST FOR PROPOSAL – US6 BRIDGES DESIGN BUILD PROJECT**

**BR 0061-083, SUB ACCOUNT 18838 (CN)**

**BOOK 2 – TECHNICAL REQUIREMENTS**

**SECTION 20 – EXHIBIT A**

---

---

On the Job Training	(July 29, 2011)	3
Partnering Program	(February 3, 2011)	1
Railroad Insurance	(February 3, 2011)	1
Required Contract Provisions – Federal-Aid Construction Contracts	(July 19, 2012)	14