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1 Introduction	

1.1 Project	Covered	by	this	Geotechnical	Baseline	Report	(GBR)		
This GBR defines baseline subsurface geologic conditions for excavation and initial support activities 
required to enlarge the existing eastbound I‐70 Twin Tunnel from its current two‐lane condition to a 
three‐lane configuration.  Limits of the tunneling work and conditions addressed here extend from the 
defined turn‐under point at the East Portal to the defined turn‐under point at the West Portal.  

1.2 Geotechnical	Contract	Documents		
The Contract Documents which define the geotechnical conditions to be anticipated in excavation and 
support of the Eastbound Tunnel Widening are limited to the following: 

(a) The Final Geotechnical Data Report (GDR) dated December 31st 2012, prepared by Yeh and 
Associates. 

(b) This Geotechnical Baseline Report (GBR) dated February 28, 2013, prepared by Parsons Brinckerhoff, 
including input from Yeh and Associates. 

(c) Additional Geotechnical Memoranda have been prepared by Yeh and Associates for the project and 
include: 

• Eastbound and Westbound Twin Tunnels Liner Investigation Report: Final Memorandum – 
December 11th 2012 

• 3D Seismic Investigation Eastbound Tunnel: Final Memorandum – November 26th 2012 

• Initial Rockfall Parameters – West Portal Extension Design: Memorandum – September 26th 
2012 

• Final West Portal Subsurface Investigation and Portal Turn‐Under Locations: Memorandum – 
Revised December 7th 2012 

In interpretation of anticipated ground conditions, the Geotechnical Baseline Report (b above) has 
precedence over the Geotechnical Data Report (a), which has precedence over the Additional 
Geotechnical Memoranda (c). 

1.3 Reference	Documents	
Documents prepared for CDOT’s Twin Tunnels Environmental Site Assessment that are referenced in 
this GBR but are not Contract Documents are: 

• Materials Management Plan, dated September 14, 2012, prepared for CDOT, Region 1 by Pinyon 
Environmental 

• Twin Tunnels Environmental Assessment: Regulated Materials and Solid Waste Technical 
Memorandum, dated May 23, 2012, prepared for CDOT, Region 1 by Pinyon Environmental 

• Memorandum – Eastbound and Westbound Twin Tunnels Liner Investigation Report: Twin Tunnels 
Widening Project, dated June 29,2012 
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• Parsons (2012), Existing Conditions Report of the Interstate 70 Twin Tunnels prepared for the 
Colorado Department of Transportation, Contract No. 12HA1 38233, SAP P.O. 231003175. 

1.4 Purpose	of	this	Geotechnical	Baseline	Report	
Owner, Contractor and Designers have worked closely together during preparation of the construction 
contract documents developed for the excavation and initial support of the widened Eastbound Tunnel. 
During the course of the developing design, innumerable documents have been passed between the 
different parties discussing ground conditions that it was anticipated might be experienced during 
excavation and initial support.  The purpose of this GBR is to summarize and set the baseline for the 
anticipated ground conditions, so that in the event that unanticipated conditions are encountered 
during the construction, the cost and schedule impacts, if any, can be evaluated fairly and allocated to 
the responsible parties.  

2 Geologic	Setting		
In the vicinity of the Twin Tunnels, bedrock is composed of metamorphic felsic gneiss, biotite gneiss, and 
hornblende gneiss.  Felsic gneiss is fine‐to medium‐grained, light gray, tan, or pink and contains quartz, 
oligoclase, microcline, and colorless biotite.  These units are interlayered on a scale ranging from about 
an inch to 30 feet or more.  

The rock is well foliated and trends at a regional strike of about 105 degrees (azimuth with respect to 
North) with a dip ranging from 35 to 65 degrees to the northeast.  Locally, variations in the orientation 
in the rock structure are attributed to the numerous folds and minor faults along the corridor.  Igneous 
intrusions of pink granite and pegmatite occur at various locations along the corridor.  

According to mapping conducted for the north (westbound) tunnel pilot bore for the Twin Tunnels 
(Colorado Department of Highways, 1959), the rock encountered within the first 200 feet of the tunnel 
from the west and approximately the first 500 feet of the tunnel from the east consisted of weathered 
schist to schistose gneiss.  The strike of the foliation was mapped as 65 degrees with a dip ranging from 
60 to 70 degrees to the north.  Two possible fault zones were mapped by Colorado Department of 
Highways (CDOH) in this area, one with a strike of 100 degrees and the other with a strike of 145 
degrees.  The remaining 500 feet of rock to the east was mapped as felsic gneiss to schistose gneiss with 
a foliation strike of approximately 75 degrees and a dip ranging from 31 to 61 degrees to the north. 

One of the possible fault zones identified during the original Twin Tunnels construction may be exposed 
at the surface above the west portals.  Previous mapping indicated that a zone containing fault gouge, 
soft seams, platy crushed rock and some veins of pyrite was encountered in the first 100 to 150 feet of 
the tunnels.  Recent mapping above the west portals has confirmed that a zone of weaker mineralized 
rock is present in the area.  The mineralized zone appears to continue along a plane striking 
approximately northeast and dipping to the northwest and was exposed in the area of the power line 
tower.  

Three systematic joint sets were noted in the rock mass comprising the Twin Tunnels host rock. 
Discontinuities (joints and fractures) observed in the tunnel core samples and in televiewer borehole 
images show a moderate to high spacing frequency depending on location within the tunnel.  The 
intensity of the discontinuities with respect to position in the tunnel has limited predictability.  Generally 
the quality of the rock improves from west to east, as indicated by the Q and RMR values.  The area 
around the west portal is lower quality than the rock comprising the east portal.  The rock encountered 
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during the investigation was highly variable in terms of the degree of observed discontinuities and in 
terms of the local orientation of the foliation.  The thickness of biotite bands parallel to the foliation also 
showed significant variation from location to location.  

Further geological and geomechanical information can be found in the Final Geotechnical Data Report – 
CDOT I‐70 Twin Tunnels Widening Project, December 31st 2012 (GDR).  

3 Previous	Construction	Experience.		
This section summarizes the construction of the original tunnels and documents relevant ground 
behavior and groundwater information observed during that original construction 

A geologic reconnaissance of the tunnel area was performed by Colorado Department of Highways 
(CDOH) between August and October of 1958.  A pilot bore was completed the summer of 1959, and the 
following December it was geologically mapped by CDOH.  As described in the 1959 map, the “mica 
schist and gneiss bedrock exhibits a distinct stratification dipping 30 to 45 degrees to the north, with 
joint planes intersecting this at right angles.”  Bedrock was observed to be “quite sound” except for the 
west portal where possible “faulting” had resulted in “highly fractured, folded rock that exhibits fault 
gouge, ground to a clayey mass.”  

An undated map of the pilot bore indicated the presence of flowing water and faults in the rock.  The 
pilot bore followed the centerline of the north tunnel and was destroyed when the tunnel was further 
excavated.  The map indicates that approximately 100 feet east from the west portal water seepage 
from the roof was estimated at “1 to 2 gallons per minute.”  Further east into the tunnel, water was 
estimated coming out of the base of the north wall at 1 gallon per minute.  The documents indicates the 
water flowing out of the tunnel contained very little acidity or presence of sulfates as tested by CDOH.   

A geologic map, complete with plan and cross section, was developed circa 1960, after investigation of 
the outcrop and surrounding area.  The entire bedrock outcrop was mapped as quartz‐monzonite gneiss 
transected by a single large mineralized vein.  A high tension tower shown at the top of this vein is still 
present and is a reliable reference point.  The vein was mapped as dipping toward the tunnel alignment 
at 70 degrees from horizontal, but it was not mapped in its entirety.  There was a large talus slope 
shown covering the entire west portal area and part of the slope above.  Some pegmatites were mapped 
above the talus slope. 

There are eight photographs of the tunnel construction showing the north tunnel and pilot bore looking 
east, the east portal of the south tunnel prior to the concrete facing and six views of the south tunnel.  
Photographs taken inside both tunnels show steel sets with extensive wood blocking between steel and 
rock.  There are eight black and white photographs of the tunnel showing various stages of construction.  
One photo is of the pilot bore through the north tunnel, looking east.  The pilot bore is free standing and 
does not have any timbers or supports visible.  One photo is of both north and south tunnel construction 
entrances, looking to the west.  Both tunnels have steel sets extending out and tied into the rock face.    

The remaining six photos show the interior of the south tunnel, taken facing both east and west.  
Photographs of the tunnel interior also show vertical steel sets stabilized by collar braces made from 
horizontal threaded bar and wood spacers.  An extensive amount of wood cribbing is visible between 
the steel sets and rock surface.  The floor of the tunnel appears damp in some areas.  The origin of this 
dampness is unknown. 
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Detailed information related to the visual evaluation of the liner is presented in the Existing Conditions 
Report of the Interstate 70 Twin Tunnels (Parsons Transportation, 2012) 

According to the as‐built drawings of the twin tunnels (circa 1961) that are available as part of the 
historical documentation, steel arch sets were placed at 3 to 5 foot intervals through large parts of the 
tunnel though not continuously throughout.  The recent ground penetrating radar (GPR) survey of the 
tunnel liner (Eastbound and Westbound Twin Tunnels Liner Investigation Report, Yeh & Associates, 
December 11, 2012), however, indicates that sets at this spacing were used the entire length of the 
tunnel.  It should be anticipated that for the full length of the tunnel, any holes drilled through the 
existing lining and parallel to the existing tunnel may encounter steel elements embedded in the lining 
and rock including steel ribs, steel angles used as collar braces, and rock bolts.  As‐built Sheet 2 for the 
original construction (Project I‐70‐3 (2) 251) indicates 10”x 8” WF 39 lb/ft steel sets on 4‐ft centers with 
4” angle spreaders at 6 ft maximum spacing.  Reinforcing steel within the concrete lining consists of 
longitudinal #5 rebar at 18 inches, and transverse reinforcement #6 at 8 inch spacing.    

For baseline purposes, assume that 131 steel sets and associated steel collar braces will be encountered 
over the entire length of the Eastbound tunnel, with miscellaneous steel reinforcement, timber cribbing 
and lagging, and rock bolts placed radially from between the steel sets.  

4 Surface	Cuts	to	Establish	Portals	for	Tunneling		

4.1 West	Portal	Area	
The area surrounding the west portal is steep and high with bedrock exposure on the north side of the 
proposed tunnel becoming less steep and covered with talus south of the tunnel.  Unlike the east portal 
area where the position of the turn under point is well defined by the topography, the west portal turn 
under point will be established based on inspection and mapping as part of the initial slope stabilization 
and grading.  For purposes of this GBR, plan preparation and quantity estimates, the west portal turn 
under point has been established at Sta. 142+30 based on analysis of visual inspection, drilling and 
seismic data.  

An interpolation of seismic and visual data has been used to generate bedrock contours for those areas 
to the south of the center‐line of the new tunnel which are covered by talus or scree at the western end 
of the tunnel.  The talus stretches from the projected turn under point a few hundred feet up the slope 
and while this does not impact tunnel performance it creates a tunnel construction need that the upper 
part of talus slope be temporarily shored while the lower part of the slope is excavated to bedrock to 
allow portal establishment at the turn‐under.  

Since the thickness of bedrock over the brow of the excavation at the turn‐under appears to be thicker 
and steeper over the north side of the tunnel and may be considerably thinner and less steep over the 
south side of the heading it is concluded that slope reinforcement in the form of soil nails, rock dowels 
and shotcrete will be required to stabilize cut slopes within and surrounding the excavation limits of  the 
portal.  Rock reinforcement effectiveness will depend on the thickness of the rock brow available.   

Excavations made in the area of the west portal under Contract Package 1B identified timber and steel 
members that had been placed above and outside the steel sets installed as support of excavation for 
the original eastbound tunnel construction.  At the west portal and extending to the East within the 
limits of the tunnel to be supported with steel sets and shotcrete (Support Class TT‐P), it is expected that 
the gneiss over the existing tunnel will be extremely weathered.  The liner and initial support from the 
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existing tunnel can be expected to contain wood lagging and various forms of steel bars or rail used as 
lagging or forepoles.  Based on the material encountered, it is assumed that the wood cribbing and 
lagging encountered will be almost completely deteriorated. 

For baseline purposes, this condition will be considered to extend over the original tunnel excavations 
for the length of the new tunnel construction in Ground Class TTP at the west portal where steel sets are 
to be installed, and will have to be removed in the course of the tunnel excavation. 

Further information is presented in the Portal Grading and Portal Development subset of the Twin 
Tunnel Construction Package 1B drawings and in the geotechnical memorandum “Final West Portal 
Subsurface Investigation and Portal Turn‐Under Locations, Yeh and Associates,” November 26, 2012. 

4.2 East	Portal	Area:	
The existing east portal rock face will be extended southward requiring a cut into the rock to the south 
of the existing tunnel portal.  The gneissic rock at this location is strongly foliated and discontinuities 
that follow this plane dip at approximately 55 degrees into the road cut.  This angle dictates the most 
reasonable angle for the slope cut in order to control planar rock failures which are the most prevalent 
failure type at this specific location. Where transitions between slope angles occur or where existing 
blocks of rock must be stabilized rock reinforcement such as rock bolting will be required.  This 
information is presented in the Portal Grading and Portal Development subset of the Twin Tunnel 
Construction Package 1B drawings and in the geotechnical memorandum “Final West Portal Subsurface 
Investigation and Portal Turn‐Under Locations, Yeh and Associates,” November 26, 2012..   

The turn‐under face will likely parallel a large discontinuity which is overhung slightly, requiring the rock 
face immediately surrounding the entry to be stabilized using rock reinforcement such as rock dowels 
and spiles.  This would also apply to any other wedges or blocks of rock at the turn‐under face location 
deemed to require support. 

5 Baseline	Conditions	and	Anticipated	Behavior	during	
Construction		

5.1 Portal	Baseline	Conditions	and	Excavation	Support	
The rock‐cover interface and supporting information as determined from borings, as‐built drawings and 
field observation are presented in the following tables.  Estimated turn‐under points for both east and 
west portal establishment are presented here. 

5.1.1 West	Portal	

Based on discussion at the November 26, 2012 project meeting it was concluded that an "average" west 
portal turn‐under point at station 142+30 would be used for planning and quantity purposes with the 
understanding that the actual position will be based on the talus and bedrock conditions encountered as 
the portal slopes are established.  

The turn‐under may be skewed from northwest to southeast with respect to the axis of the tunnel.  The 
degree of skew is not clear but estimated bedrock profiles largely interpreted from seismic survey 
information indicate that the southern edge of the portal may be laterally offset with respect to the 
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northern edge by a distance of approximately 10 feet to possibly 20 feet.  Bedrock cover over the 
southern extent of the tunnel portal is likely to be thinner than that over the northern extent. 

For baseline purposes, the turn‐under point at the West Portal shall be considered at station 142+30 at 
the centerline of the enlarged tunnel. The actual face may be slightly west at the northern edge and 
slightly east at the southern end. 

5.1.2 East	Portal	

The portal data at the east portal show less range than those for the west portal and an "average" east 
portal value of 148+65 is selected with the understanding there may be slight (1 to 5 foot) variations in 
this position.  The rock face is slightly skewed with respect to the longitudinal axis of the proposed 
tunnel.  For baseline purposes, the turnunder point for the East Portal will be considered at station 
148+65 

5.2 Tunnel	Baseline	Conditions	and	Ground	Support		
The following information is a summary of the conditions expected for the enlargement/excavation of 
the Eastbound tunnel and is intended to be read and applied in conjunction with the Contract Package 2 
specifications and plans.  

5.2.1 Ground	Support	

Recommended initial support systems for the expected range of ground conditions are depicted in 
Contract Drawings T9 through T14 and further summarized and described below in Table 1. 

Table 1 Initial Ground Support Systems – By Ground Class  

Ground 
Class 

Ground Description  Initial Support System 

TT1  TT1: Typically fresh, intact, dark gray 
gneiss with a joint/fracture spacing in 
excess of 6 feet.  Joints/fractures are 
very widely spaced, with very widely 
spaced clusters of very closely to 
closely spaced fractures. Slickensided 
fractures are rare.  Mineralization 
along joints/fractures is rare and few 
in‐filled joints/fractures are 
observed.  Joint surfaces range from 
planar, rough and irregular, 
undulating, smooth; to undulating, 
rough or irregular 

Stand‐up time is expected to be good 
to moderately good with minimal 
raveling except in the localized zones 
of severe fracturing.   

Excavation will be sequenced in two headings; the 
first over the existing tunnel and the second 
comprising the remainder of the tunnel towards the 
south. In each heading, a maximum round length of 
15 feet is recommended. 

Initial support in this class before placement of final 
lining will consist of welded wire fabric installed 
above springline and pattern dowels. The rock in the 
center pillar (north sidewall) will also be stabilized by 
dowels placed ahead of existing lining demolition. 

Spot bolts and mine straps should be used to anchor 
loose blocks in localized areas and to stabilize all 
temporary sidewalls and faces. Flashcrete should be 
applied as necessary, to control localized raveling in 
the temporary sidewalls. 

Within the predominant TT1 zone, sporadic TT2 
zones are expected. To address this expected 
condition, the indicated excavation line for TT1 is the 
same as is required for TT2, which utilizes shotcrete. 
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Ground 
Class 

Ground Description  Initial Support System 

TT2  Typically slightly weathered gray 
gneiss and light gray to white 
pegmatite with a joint spacing from 2 
to 6 feet. Shear/fault planes, 
joint/fracture weathering, and 
alteration products are typical for this 
rock class. Open, in‐filled and 
slickensided fractures are present. 
Observed shear/fault planes may 
contain disintegrated rock between 
rock surfaces, with a thickness of 
alteration products generally less 
than 6 inches.  The rock mass 
contains distinct sub‐domains of 
lower quality rock characterized by 
clusters of very closely to closely 
spaced fractures and persistent, 
steep, in‐filled fractures. There will 
be zones that exhibit raveling and 
moderate stand‐up times. 

 

Similar to TT1 ground, excavation will be sequenced 
in two headings.  However, unsupported spans and 
round lengths will be limited to 10 feet. 

Ground support system recommended for TT2 
consists of two layers of fiber reinforced shotcrete 
with pattern dowels placed after and through the 
first layer.  The center pillar will also be reinforced by 
dowels before the demolition of the existing lining. 

Spot bolts, mine straps, flashcrete or combinations of 
any shall be used as means of stabilizing loose blocks, 
localized raveling of the excavation surface including 
temporary excavation surfaces such as sidewalls and 
heading faces. 

TT3  Typically moderately weathered Light 
gray pegmatite and dark gray gneiss 
with a joint/fracture spacing of less 
than 2 feet, or multiple and random 
joint/fracture sets with smooth or 
slickensided surfaces, irrespective of 
joint/fracture spacing, or multiple 
zones of brecciated and heavily 
fractured rock with clay or 
disintegrated between rock surfaces, 
or one or more shear/fault planes 
with a filling thickness greater than 6 
inches where stand‐up time over the 
limits of each phase of the excavation 
sequence is limited.  

 

Since stand‐up time will be short in TT3 ground, 
cement or resin grouted spiles above springline are 
to be installed from previous rounds of excavations 
before excavating TT3 ground. After spiles are in 
place, unsupported spans and round length will be 
limited to a maximum of 5 feet.  

The face is divided into three major headings as 
shown on the Contract Drawings. If on occasion the 
excavation face or sidewall is determined to be 
unstable, then a bench or face berm shall be left in 
place to be removed in an Excavation Sequence IV as 
indicated in Drawings T8 and T14.  For baseline 
purposes, 50% of the length of tunnel classified as 
TT‐3 will be considered to require a bench or berm. 

Ground support system recommended for TT3 
consists of two layers of fiber reinforced shotcrete 
with pattern dowels placed through rolled steel 
channel ribs after the first layer shotcrete. The 
channel sections must be secured by the dowels. A 
second layer of shotcrete is also required to provide 
sufficient arch support in this ground.  Spiles are 
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Ground 
Class 

Ground Description  Initial Support System 

required to be placed after every other array of 
dowels and steel channels before advancing 
headings.  

In TT3 ground, stabilizing the temporary excavation 
surfaces (sides and face, if required) between 
headings is equally important as supporting the final 
excavation surface. Therefore, liberal application of 
flashcrete in combination with spot bolts and straps 
is recommended on the temporary excavation 
surfaces.  

 
TT2S  The TT2S classification is for the 

condition expected in the western 
part of the drive where a zone of the 
weaker TT3 conditions transects the 
axis of the tunnel at an oblique angle.  
The TT3 conditions are expected to 
be first exposed on the north rib and 
progressively increase as the tunnel is 
driven from the west. 

 

As in TT2, the excavation will be driven in two 
headings:  Heading I will be supported in the manner 
of TT3 and Heading II will be supported in the 
manner of TT2. Once the poorer TT3 conditions are 
exposed in the northern half of the total span, the 
ground support system will change to TT3. 

TTP  Support Class TTP is defined for 
conditions at the portals where the 
rock cover is low and where the 
tunneling operations will turn under 
and begin mined excavation.   

Initial support for Ground Class TTP consists of steel 
sets with shotcrete lagging and cement‐grouted 
spiles placed from the face before turning‐under to 
provide standup time for removal of the lining and 
enlargement to the full width. 
The recommended excavation sequence for TTP is 
two full‐height headings and a 4 to 5 foot round 
length coinciding with the indicated spacing of the 
steel sets. 
Spot bolts and flashcrete are required to support the 
face once excavation is beyond temporary soil nails 
or dowels that are placed to establish the initial 
portal cut.  
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5.2.2 Baseline	Conditions	and	Distribution	of	Support	Classes	

For baseline purposes, Table 2 describes the anticipated conditions and support classes along the length 
of the eastbound tunnel between the assumed turn under points at each portal. 

Table 2 Anticipated Conditions and Baseline Limits by Ground Class 

Station 
Limits  Condition 

Assigned 
Ground 
Class 

142+30 ‐ 
142+50 

West Portal turn‐under point. Thin rock cover and portal face that is 
skewed to the tunnel axis are expected.  Close joint spacing and zones 
of extremely weathered rock  are expected.  Further, significant 
quantities of decomposed wood lagging and cribbing and corroded 
steel rod and rail placed as forepoles during original tunnel construction 
may be expected over the existing tunnel. 

TTP 

142+50 ‐ 
142+80 

Rock cover is expected to thicken sufficient for use of dowels and fiber 
reinforced shotcrete for the support of the arch.  TT2 

142+80 ‐ 
143+40 

A zone of weaker, intensely fractured ground is expected to be first 
exposed on the north rib as the existing lining is removed in the drive 
from the west portal.  This zone will intersect with the axis of the tunnel 
at an oblique angle.  As the lining is removed and the tunnel is 
advanced towards the east more of the face and roof will be composed 
of the intensely fractured rock mass.  As this fractured material is 
encountered, fiber reinforced shotcrete and pattern dowels placed 
through steel channels (as used in TT3) bearing on the remaining 
portion of wall and extending over the width of Heading I is prescribed 
to support the fractured material. 

TT2S 

143+40 ‐ 
144+00 

The fractured material is expected to extend over half the total width of 
the tunnel.  At this point the shotcrete, steel channel and dowel pattern 
shall be extended over the entire arch and sidewall for support. 

TT3 

144+00 ‐ 
144+20 

The fracturing of the rock is expected to decrease to the point where 
the steel channel is no longer required to support the arch. Dowels and 
fiber reinforced shotcrete will be required 

TT2 

144+20 ‐ 
145+30 

Fracturing and joint spacing of the rock mass is expected to continue to 
improve to allow for the use of dowels and wire mesh for the support 
of the arch. 

TT1 

145+30 ‐ 
145+50 

A zone of more fractured material is expected to be exposed along the 
south rib and roof.  Fiber reinforced shotcrete and dowels will be 
needed for support. 

TT2 

145+50 ‐ 
148+40 

The fractures in the rock mass are expected to be reduced to where the 
use of shotcrete is no longer necessary; returning to wire mesh and 
pattern dowels. 

TT1 
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Station 
Limits  Condition 

Assigned 
Ground 
Class 

148+40 ‐ 
148+50 

Some additional fracturing near the portal is expected, which will 
require the use of fiber shotcrete in addition to the dowels for support.  TT2 

148+50 ‐ 
148+65 

At the portal turn‐under point at 148+65, steel sets, shotcrete and 
cement grouted spiles placed above the excavation line across the arch 
are to be used for ground support. 

TTP 

5.2.3 Anticipated	Contamination	

During the Environmental Site Assessment conducted for this Project [Reference Section 1.3) of this GBR] 
an assessment was made of three forms of possible contamination: 

(a) Groundwater:  Groundwater discharging from the two tunnel under‐drains into the box culvert 
immediately east of the Twin Tunnels was sampled and tested. The tests indicated that this 
water contained concentrations of metals, including arsenic, iron, lead, manganese and 
selenium that slightly exceed surface water‐quality standards. No evidence was identified that 
these detections were the result of mine activities and they were considered likely the result of 
natural processes. For baseline purposes, it is to be assumed that groundwater will not require 
treatment for metal contamination. 

(b) Rock Contamination: One outcrop (above the west portal of the eastbound tunnel), and three 
rock‐core samples (from the horizontal boring drilled on the south side of the eastbound tunnel) 
were collected for chemical analysis. The results of all analysis did not indicate that the materials 
were contaminated in concentrations of metals that exceed State or Federal environmental 
action limits. For baseline purposes, it is to be assumed rock from the tunnel excavation and 
from excavations of the outcrops will not require handling or disposal in accordance with 
regulations for materials contaminated with concentrations of metals that exceed State or 
Federal environmental action limits. 

(c) Toxic Gas: No information on the possible presence of toxic gas was obtained during the 
Environmental Assessment. For baseline purposes, it shall be considered that toxic gases are not 
present in the rock formations at the Project location. 

5.3 Overbreak		
In determining the volumes of rock to be excavated in tunnel lengths within each of the different 
Ground Classes, the Contract Drawings define an Excavation Line outside the Design Line which allows 
clearance for the different elements of the required initial ground support to be installed outside the 
Final Lining. It is acknowledged that the Contractor must nominally increase the size of the planned 
excavation to assure that this clearance for the initial ground support for the tunnel arch and sidewall 
excavations is universally achieved, and a Contractual Overbreak Line has been indicated on Contract 
Drawing Tunnel CP2 Sheet T3 to recognize this fact. However, under the terms of the Contract which 
include agreements between Owner and Contractor defined in the Risk Register, all overbreak volumes 
outside the Excavation Line will be measured, including for the tunnel invert excavation, and 
compensation for any additional excavation, and additional shotcrete and concrete will be made based 
on the terms of the Risk Register Agreement included by reference in Section 109 of the Specifications, 
which recognizes the fact that a proportion of the overbreak will be the responsibility of the Owner due 
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to the precondition of blast damage to the rock during excavation for the original tunnel construction.  
Smoothwall blasting techniques as required in the Specifications are to be employed and adjusted as 
needed to suit changes in ground conditions so as to minimize overbreak volumes and preserve the 
integrity existing strength of the natural rock arch. 

6 Instrumentation		
Contract plans require the installation of several forms of instrumentation to monitor the effects of the 
Eastbound tunnel excavation on the Westbound tunnel and to confirm the adequacy of initial ground 
support measures placed for the Eastbound tunnel widening.    

Instrumentation to be installed in the Westbound tunnel under Package 1B consists of optical survey 
targets on the tunnel lining, multipoint borehole extensometers in the pillar between the tunnels, and 
crackmeters on selected cracks, all to be remotely monitored with a datalogger.  Details of the proposed 
system are described in Draft Geotechnical Instrumentation Plan ‐ West Bound Tunnel, CDOT I‐70 Twin 
Tunnel Widening Project, Yeh and Associates, September 7, 2012.  In addition to these instruments, 
three geophones (or seismographs) are required to be installed in the westbound tunnel by the 
Contractor to monitor blasting vibrations.   

Instrumentation for the Eastbound tunnel consists of optical survey targets to be installed at the 
approximate locations indicated in the plans as the headings are advanced.  These optical targets will be 
read regularly using a manual or automated total station and will serve as the principal method by which 
ground deformations will be measured to confirm stable conditions are achieved and maintained and 
the adequacy of the levels of initial support installed.  Continued convergence or increased rates of 
convergence shall be viewed as signs for caution and that additional support measures are required 
immediately.  

7 Groundwater		
Groundwater inflows were reported during the construction of the original tunnels but no groundwater 
flows were observed in any of the geotechnical borings at the time of drilling.  No flowing water was 
observed in the south tunnel at the time of exploration.  During the winter exploration, ice formations 
were observed in two locations approximately one foot above the top of the barricade of the north wall 
of the north tunnel, near the west portal.  The ice was apparently formed by water seeping out of tunnel 
liner joints, and formed 6‐inch to 12‐inch thick ice blocks.  Water leaching out of rock into the space 
between the rock mass and the interior of the concrete liner void at the west end of the tunnel was 
frozen. Two informal water samples which were obtained from penetrations through the crown of the 
concrete liner gave a measured pH of 8 or slightly higher. 

The tunnel rock mass is a fundamentally dry, fractured, free‐draining material, with no apparent springs 
or permanent water sources.   Ground water flows appear to be ephemeral, related to topography and 
precipitation events.  Mapping initially performed in the pilot tunnel of the north (current westbound 
tunnel) indicated that approximately 100 feet east from the west portal, water seepage from the roof 
was estimated at 1 to 2 gallons per minute.  Further east into the tunnel water was estimated coming 
out of the base of the north wall at 1 gallon per minute.  These values would have been dependent on 
the amount of local precipitation transiting the rock mass at the time of the observations and probably 
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do not represent the maximum flow.  A probable maximum flow through the rock mass inside the 
tunnel is difficult to estimate but 20‐30 gallons per minute seems a reasonable value.  

A maximum cumulative inflow into the Eastbound tunnel of 80 gallons per minute shall be assumed for 
baseline purposes. 

8 Impacts	on	Westbound	Tunnel		
Provided that the Contractor is following all provisions of the Contract in blasting, excavating and 
supporting the widened Eastbound Tunnel, any resulting damage to the adjacent Westbound Tunnel will 
be presumed to be due to a pre‐existing condition and will be the responsibility of the Owner.   

Any need to reduce blasting vibrations in the Westbound tunnel lining below contractually allowed 
limits due to an actual or perceived risk of damage to the Westbound tunnel lining, and which results in 
a reduction in the rate of Eastbound tunnel excavation‐advance from that contractually allowed, will be 
compensated under the terms of the Agreement established in the Risk Register. 
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